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CITY OF NEWARK

Delaware

CONTRACT NO. 18-10

RODNEY COMPLEX — ENVIRONMENTAL REMEDIATION

NOTICE OF LETTING

Sealed bids will be received by the City of Newark, Delaware until 2:00 p.m. local time on October
23, 2018. The bids will then be publicly opened and read aloud in City of Newark Council Chambers,
220 South Main Street, Newark, Delaware 19711 for the following project: Rodney Complex —
Environmental Remediation.

The Rodney Complex — Environmental Remediation project includes but is not limited to the
removal of hazardous materials such as asbestos containing materials (ACMs), electrical
transformers, oils contaminated with polychlorinated biphenyls (PCB'’s), light bulbs, light tubes,
freon and other hazardous materials. The contract documents may be obtained from the City’s web
page www.cityofnewarkde.us/bids.apsx.

A mandatory pre-bid meeting will be held at the project site located at 103 Hillside Road, Newark
Delaware on October 2, 2018 at 10:00 a.m. local time. Funding for this project is through the State
of Delaware Clean Water State Revolving Fund and attention of the bidder is particularly called to
the requirements of this program. The work will be subject to the Equal Opportunity requirements
of the program. All contractors and subcontractors performing remediation work covered by this
contract must pay their workers the State of Delaware prevailing wages and fringe benefits
determinations for the classifications. The City of Newark reserves the right to waive any
informalities and to reject any or all bids. Each Bidder must submit a bid security of not less than
ten (10) percent of the bid amount, in a form and subject to the conditions provided in the contract
documents. No bid may be withdrawn within thirty (30) days after the actual date of the bid
opening.


http://www.cityofnewarkde.us/bids.apsx

DELAWARE WATER POLLUTION CONTROL REVOLVING LOAN
FUND

PROGRAM REQUIREMENTS
Stormwater Projects

Department of Natural Resources and Environmental Control
Office of the Secretary
Environmental Finance
97 Commerce Way, Suite 106
Dover, DE 19904-7794

Updated: February 2018
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SUBPART A
Prevailing Wage Regulations

A. Prevailing Wages Requirements

a. The Project or Program to which the work covered by this contract pertains to is being
assisted by the State of Delaware and the US Environmental Protection
Agency (EPA) therefore the prevailing wage provisions of the Clean
Water State Revolving Loan Fund (CWSRF) Program are included in this Contract.

b. Loan recipients or engineering representatives are to verify with the State of
Delaware Department of Labor (DE DOL) the appropriate wage determination before
they go out for competitive bidding.

c. All contractors and subcontractors performing construction work covered by this
contract must pay their laborers and mechanics the State of Delaware prevailing wages
and fringe benefits determinations for the classifications.

d. All contractors and subcontractors performing construction work covered by this
contract must conform to the State of Delaware Prevailing Wage regulations.

B. Delaware Prevailing Wages

a. Delaware Prevailing Wage Regulations, Worker Classifications, Current Prevailing
Wage Rates and forms may be found at:
http://www.delawareworks.com/industrialaffairs/services/LaborLawEnforcementinfo.s
html#pw1 or by contacting:

State of Delaware

Department of Labor Division of Industrial Affairs
225 Corporate Blvd. Suite 104

Newark, DE 19702

Telephone No. (302) 761-8200

b. All Contractors and subcontractors must submit to Delaware DOL (at the above
address) and to the loan recipient sworn certified DE DOL payroll forms on a weekly
basis.


http://www.delawareworks.com/industrialaffairs/services/LaborLawEnforcementInfo.shtml%23pw1
http://www.delawareworks.com/industrialaffairs/services/LaborLawEnforcementInfo.shtml%23pw1
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A.

SUBPART B:
Equal Opportunity Clause (41 CFR 60-1.4)

Executive Order 11246 (Applicable to Contracts/subcontracts above $10,000).

During the performance of this contract the contractor and all subcontractors agree as
follows:

The contractor will not discriminate against any employee or applicant for
employment because of race, color, religion, sex, or national origin. The
contractor will take affirmative action to ensure that applicants are employed, and
that employees are treated during employment without regard to their race, color,
religion, sex, or national origin, such action shall include, but not be limited to the
following: employment, upgrading, demotion, or transfer, recruitment or
recruitment advertising; layoff or termination; rates of pay or other forms of
compensation; and selection of training, including apprenticeship. The contractor
agrees to post in conspicuous places, available to employees and applicants for
employment, notices to be provided setting forth the provisions of this
nondiscrimination clause.

The contractor will, in all solicitations or advertisements for employees placed by or
on behalf of the contractor, state that all qualified applicants will receive
considerations for employment without regard to race, color, religion, sex, or
national origin.

The contractor will send to each labor union or representative of workers with
which he has a collective bargaining agreement or other contract or understanding, a
notice to be provided advising the said labor union or workers’ representatives of the
contractor’s commitments under this section, and shall post copies of the notice in
conspicuous places available to employees and applicants for employment.

The contractor will comply with all provisions of Executive Order 11246 of
September 24, 1965, and of the rules, regulations, and relevant orders of the
Secretary of Labor.

The contractor will furnish all information and reports required by the Executive
Order 11246 of September 24, 1965, and by rules, regulations, and orders of the
Secretary of Labor, or pursuant thereto, and will permit access to his books, records,
and accounts by the administering agency and the Secretary of Labor for purposes of
investigation to ascertain compliance with such rules, regulations, and orders.

In the event of the contractors’ noncompliance with the nondiscrimination clauses of
this contract or with any of the said rules, regulations, or orders, this contract may
be cancelled, terminated, or suspended in whole or in part and the contractor may be
declared ineligible for further Government contracts or federally assisted
construction contracts in accordance with procedures authorized in Executive Order
11246 of September 24, 1965, and such other sanctions may be imposed and remedies
invoked as provided in Executive Order 11246 of September 24, 1965, or by rule,
regulation, or order of the Secretary of Labor, or as otherwise provided by law.

6
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g. The contractor will include the portion of the sentence immediately preceding
Paragraph (1) and the provisions of Paragraphs (1) through (7) in every
subcontract or purchase order unless exempted by rules, regulations, or orders of
the Secretary of Labor issued pursuant to Section 204 of Executive Order 11246 of
September 24, 1965, so that such provisions will be binding upon each
subcontractor or vendor. The contractor will take such action with respect to any
subcontract or purchase order as the administering agency may direct as a means of
enforcing such provisions, including sanctions for noncompliance: Provided
however, that in the event a contractor becomes involved in, or is threatened with
litigation with a subcontractor or vendor as a result of such direction by the
administering agency the contractor may request the United States to enter into
such litigation to protect the interests of the United States.

SUBPART C:
Certification of Non-segregated Facilities (41 CFR 60-1.8)

Bidders and offerors are cautioned as follows: By signing this bid or offer, the bidder or offerors
will be deemed to have signed and agreed to the provisions of the “Certification of Nonsegregated
Facilities” in this solicitation. The certification provides that the bidder or offeror does not
maintain or provide for his employees facilities which are segregated on a basis of race, creed,
color, or national origin, whether such facilities are segregated by directive or on a de facto basis. The
certification also provides that he will not maintain such segregated facilities.

SUBPART D
Civil Rights Act of 1964
The contractor and any subcontractors shall not, on the grounds of race, color, or national origin, or

sex, exclude from participation in, deny the benefits of, or subject to discrimination any person under
any program or activity receiving Federal financial assistance.
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SUBPARTE
Section 13 of PL 92-500; Under the Federal Water Pollution Control Act;
Rehabilitation Act of 1973; PL 93-112; and Age Discrimination Act of 1975

The contractor and any subcontractors shall not on the ground of race, color, national origin, or
sex, exclude from participation in, deny the benefits of, or subject to discrimination any person or
activity funded in whole or in part with Federal funds. Any prohibition against discrimination on the
basis of age under the Age Discrimination Act of 1975, or with respect to any otherwise
qualified handicapped individual as provided in Section 504 of the Rehabilitation Act of 1973 shall
also apply to any such program of activity.

SUBPART F
Required Provisions of 40 CFR Part 31 Subpart C

A. Contracts awarded in excess of $10,000

1.  Equal Employment Opportunity Clause
a. The contractor agrees to comply with Executive Order 11246, entitled Equal
Employment Opportunity, “as amended by Executive Order 11375, and as
supplemented in Department of Labor regulations (41 CFR Part 60).

B. Contracts awarded in Excess of $100,000

1.  Violating Facilities Clause
a. The contractor agrees to comply with all applicable standards, orders or
requirements issued under section 306 of the Clean Air Act (42 U.S.C 1857
(h), section 508 of the Clean Water Act (33 U.S.C. 1368), Executive Order
11738, and EPA regulations (40 CFR Part 15) which prohibits the award of
this contract to facilities included on the EPA List of Violating Facilities.
The contractor shall report violations to EPA.
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SUBPART G
Suspension and Debarment and Other Responsibility Matters

The Project or Program to which the work covered by this contract pertains to is being assisted by the
State of Delaware and the following provision is included in this Contract pursuant to the provisions
applicable to such SRF Program. Loan Recipients or engineering representatives are to refer to the
“List of parties excluded from Federal Procurement and Non-Procurement Programs” to insure that the
contractor or subcontracts are not on this list. A search for exclusion records can be made at the official
US government System for Award Management website at https://www.sam.gov. For assistance visit
the Federal Service Desk online at www.fsd.gov or by calling (866) 606-8220.

ACCESS TO PROJECT SITE

The Contractor shall allow representatives of U.S. EPA and the State of Delaware DNREC access to
the project site.

PROJECT SIGN

The contractor shall provide and erect a sign at a prominent location at each construction site. The
sign and location shall be approved by the Engineer. The sign shall be prepared in accordance
with the attached detailed instructions. It shall be the responsibility of the Contractor to maintain the
sign in good condition throughout the life of the project.

The sign wording shown on Figure 1 is an example only and must be adapted to suit each project.
The Contractor shall be responsible for obtaining the appropriate wording from the Engineer.

The project sign for this project is also required to have the EPA logo. See guidance below:


https://www.sam.gov/
http://www.fsd.gov/
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WORKING FOR YOU TO PROVIDE CLEAN WATER
FOR TODAY & TOMORROW

NAME OF PROJECT

PROJECT NO. xx-xxxx-xx
Name of Engineering Firm

FUNDING PROVIDED BY:

Funding Source BXX XXX XXX
Funding Source PBXX XXX, XXX
Funding Source PXX XXX XXX

Total Project Costs XX, XXX, XXX

CONSTRUCTIONSITE SIGN REQUIREMENTS

Sign Dimensions: 1200 x 2400 x 19 mm (4’ x 8’ x %) Exterior Plywood (A-B Grade).
1% four lines are 4 inches in height; remaining lines are 2 inches in height.
DNREC Logo is to be the standard colors — decal to be provided by the Financial Assistance Branch.
Black letters on white background with 3 inch border around the perimeter in dark blue. Place bottom of sign 36 inches to 48 inches
above grade to permit public viewing.
Provide adequate support for sign.
EXAMPLE

Figure 1

10
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OFFICE OF MANAGEMENT AND BUDGET
DIVISION OF FACILITIES MANAGEMENT

Statutory Authority: 29 Delaware Code, Section 6908(a)(6) (29 Del.C. §6908(a)(6))
FINAL

ORDER

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on Large Public
Works Projects

NATURE OF THE PROCEEDINGS:

The Office of Management and Budget (OMB) initiated proceedings to adopt the Regulations for the Drug Testing of
Contractor and Subcontractor Employees Working on Large Public Works Projects. The OMB proceedings to adopt
regulations were initiated pursuant to 29 Del.C. Chapter 101 and authority as prescribed by 29 Del.C. Ch. 69, §6908(a)(6).

On January 1, 2015 (Volume 18, Issue 7), OMB published in the Delaware Register of Regulations its notice of
proposed regulations, pursuant to 29 Del.C. §10115. It was requested that written materials and suggestions from the
public concerning the proposed regulations be delivered to OMB by March 6, 2015 or be presented at a public hearing on
February 11, 2015, after which time OMB would review information, factual evidence and public comment to the said
proposed regulations.

Written comments were received during the public comment period and evaluated. The results of that evaluation are

summarized in the accompanying “Summary of Evidence.” This is OMB’s “conclusion” and “order” as required by 29 Del.C.
§10118(b).

SUMMARY OF EVIDENCE

In accordance with Delaware Law, public notices regarding proposed Regulations for the Drug Testing of Contractor
and Subcontractor Employees Working on Large Public Works Projects were published in the Delaware State News, the
News Journal and the Delaware Register of Regulations.

Written and verbal comments were received on the proposed regulations during the public comment period (January 1,
2015 through March 6, 2015). Individuals offering comments included:

e Dr. Brian Shinkle, DO, CIME.

* Mr. James Maravelias, President, Delaware Building & Construction Trades Council.

Public comments and the OMB (Agency) responses are as follows:
Brian Shinkle, DO, CIME

Comment: Studies show that blood/breath alcohol level directly correlates with impairment, but urine alcohol level has
no correlation with impairment. Urine alcohol only reasonably shows that someone has used alcohol within the last few
days, which is not illegal. You also cannot tell how much alcohol someone used via a urine alcohol test, due to variable
urine dilution rates. A better model is to follow the DOT protocol which is to perform breath alcohol testing (which does
correlate directly with blood alcohol level and impairment) and to perform this type of alcohol testing in one or all of the
following scenarios: post-accident, random or reasonable suspicion.

Agency response: Thank you for your comment. This comment refers to Section 4.3 of the proposed regulation that
reads as follows:

4.3 Employees subject to drug testing shall be tested using at a minimum a seven-panel protocol testing plus urine alcohol
screening for the following:

Substance Common Name Cutoff
Marijuana metabolite 50 ng/mli
Cocaine metabolite 150 ng/ml
Opiate metabolite 2000 ng/ml
Acetylmorphine Heroin metabolite 10 ng/mi
Phencyclidine PCP 25 ng/ml
Amphetamines includin

Met%amphetamines) ( 9| Meth 500 ng/mi
MDMA Ecstasy 250 ng/ml

12
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Urine Alcohol 0.04% BAC

Inasmuch as the state has included testing for alcohol as a means to gauge impairment, OMB is in agreement that a
urine alcohol test should not be specified. The specification has been changed to a more generic “alcohol test”.

James Maravelias, President, Delaware Building & Construction Trades Council

Comment: The seven panel test specified in Section 4.3 of the regulation is insufficient and should be changed to
require a ten panel test. Keeping in mind that the goal is to provide the safest workplace for employees, protect the general
public and instill Delawareans confidence that those individuals working on state funded projects are working safely, the
ten-panel protocol is necessary to capture drugs that are highly abused, extremely addictive and can cause a deadly and
unsafe work environment for all those around.

Agency response: Thank you for your comment. This comment refers to Section 4.3 of the proposed regulation that
reads as follows:

4.3 Employees subject to drug testing shall be tested using at a minimum a seven-panel protocol testing plus urine alcohol
screening for the following:

Substance Common Name Cutoff
Marijuana metabolite 50 ng/ml
Cocaine metabolite 150 ng/ml
Opiate metabolite 2000 ng/ml
Acetylmorphine Heroin metabolite 10 ng/mi
Phencyclidine PCP 25 ng/ml
Amphetamines includin

MetF;lamphetamines) ( | Meth 500 ng/mi
MDMA Ecstasy 250 ng/ml
Urine Alcohol 0.04% BAC

There are no universal standards for the optimal number of panels that must be tested in an employee drug testing
program. In fact, Federal DOT standards from which much of this regulation was modeled, requires a five panel testing
regimen. The proposed regulation was constructed with a measure of flexibility by mandating “.....a minimum of seven-
panel protocol testing....”, therefore allowing for additional panels to be tested. Accordingly the proposed regulation will not
be further amended.

FINDINGS OF FACT:

The Department finds that the proposed regulation as set forth in the January 2015 Register of Regulations with the
one insubstantial change noted in section 4.3 should be adopted. While the Office of Management and Budget appreciates
the other suggestions brought forth, it is felt the existing content of the regulation as published in the January 2015 Register
of Regulations represents a fair balance to protect management, labor and members of the public.

NOW THEREFORE, under the statutory authority and for the reasons set forth above, the Director of the Delaware
Office of Management and Budget does hereby ORDER that the Regulation be, and that it hereby is, adopted and
promulgated. The effective date of this Order is for all large public works projects advertised for bid on or after January 1,
2016.

Ann Shepard Visalli, Director
Office of Management and Budget

4104 Requlations for the Drug Testing of Contractor and Subcontractor Employees Working on Large Public
Works Projects

1.0 Purpose

The Office of Management and Budget (“Office”), has developed these regulations that require Contractors and
Subcontractors to implement a program of mandatory drug testing for Employees who work on Large Public Works
Contracts funded all or in part with public funds pursuant to 29 Del.C. §6908(a)(6). The regulations establish the
mechanism, standards and requirements of a Mandatory Drug Testing Program that will be incorporated by reference into
all Large Public Works Contracts awarded pursuant to 29 Del.C. §6962.
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3.1

Definitions

“Contractor’” means an entity such as, but not limited to, an individual, firm, partnership or corporation that has a
contractual obligation to perform work for contracts awarded pursuant to 29 Del.C. §6962.

“Division of Facilities Management” and “DFM” means the Division of Facilities Management within the Office of
Management and Budget.

“‘Drug Testing Firm” is an entity engaged in the business of providing drug testing services for businesses,
individuals, governments or any entity that requires drug testing of Employees, applicants, licensees. etc., in
compliance with these requirements.

“Employee” means an individual employed by a Contractor or Subcontractor who works on the Jobsite of a Large
Public Works Contract but does not fulfill a clerical or administrative function. For the purpose of this definition,
clerical or administrative functions shall refer to job responsibilities that do not generally require an employee
to work outside of the Contractor’s Jobsite office., home office or other employer-provided office. For the
purposes of this regulation, the term “Employee” shall also include supervisors and foremen working on the
Jobsite. The term “Employee” shall also include delivery personnel employed by a Contractor or Subcontractor
working on or delivering materials and equipment to and from a Jobsite.

“Impairment” or “Impaired” means symptoms that an Employee while working may be under the influence of
drugs or alcohol that may decrease or lessen the Employee's performance of the duties or tasks of the

Employee's job position, including symptoms of the Employee's speech, walking, standing, physical dexterity.
aqility, coordination, actions, movement, demeanor, appearance, clothing, odor, irrational or unusual behavior,
negligence or carelessness in operating equipment, machinery or production or manufacturing processes,
disregard for the safety of the Employee or others, or other symptoms causing a reasonable suspicion of the
use of drugs or alcohol.

“Jobsite” means the site or area directly or indirectly owned, operated or controlled by the Owner in which the
Contractor or Subcontractor performs work or delivers services to the Owner. For the purpose of this definition,
“Jobsite” does not mean a remote work site not under the direct or indirect control of the Owner in which work
is performed to fulfill the Contractor’s or Subcontractor’s obligations.

“Large Public Works Contract” means a contract for a public works construction awarded pursuant to 29 Del.C.
§6962.

“Mandatory Drug Testing Program” and “Program” means a defined set of basic procedures. requirements and
rules that must be used by a Contractor or Subcontractor to test Employees for drugs in compliance with these
requirements.

“Owner’ is the state agency, school district or entity that awards a Large Public Works Contract to a Contractor
pursuant to 29 Del.C. §6962.

“Positive Test Result” and “Fail a Drug Test” means the result reported by a Health and Human Services
certified laboratory when a specimen contains a drug or drug metabolite equal to or greater than the cutoff
concentration. For purposes of these regulations, an Employee shall not be considered to have a Positive Test
Result nor shall an Employee be considered to “Fail a Drug Test” if:

+ The Employee is a Registered Qualifying Patient and;
The drug detected was marijuana. a component of marijuana. or marijuana metabolites.

“Random Drug Testing” means that an Employee is chosen at random for testing without advance notice, from a
pool of Employees working on the Jobsite. Specific requirements for random drug testing conducted under
these regulations are described in Section 5.0.

“Registered Qualifying Patient” means a person (1) validly issued and in possession of an unexpired Regqistry

Identification Card as defined by 16 Del.C. §4902A (14). and (2) subject to confirmation through a "verification

system" as set forth at 16 Del.C. §4902A(17).

“Subcontractor” means an entity such as, but not limited to, an individual, firm, partnership or corporation that has
a contractual obligation to perform work for, or supply services to a Contractor as defined in section 2.1.

“Testing Result Forms” means a form summarizing drug testing completed monthly by the Contractor and
Subcontractor and submitted to the Owner in accordance with requirements contained in the bid solicitation.

Employee drug testing documentation requirements.
The following documentation requirements apply:

3.1.1 At bid submission - A solicitation for a Large Public Works Contract must require each Contractor that
submits a bid for the work to submit with the bid signed individual affadavit(s) for the Contractor and each
listed Subcontractor certifying that the Contractor and Subcontractor has in place or will implement during
the entire term of the contract a Mandatory Drug Testing Program for their Employees that complies with

this regulation.
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3.2

3.1.2 Two business days prior to contract execution — The awarded Contractor shall provide to the Owner copies

of the Employee Drug Testing Program for the Contractor and for all listed Subcontractors.

3.1.3 During contract execution — Contractors that employ additional Subcontractors on the jobsite may do so

only after submitting a_copy of the Subcontractor's Employee Drug Testing Program. A Contractor or
Subcontractor_shall not commence work until the Owner has concluded the Employee Drug Testing
Program complies with this Requlation as per Section 3.2.

3.1.4 In the event of an emergency a Contractor may employ additional Subcontractors on the jobsite prior to

submitting the Subcontractor’'s Employee Drug Testing Program provided that said Program is submitted
to the Owner as soon as practicable.

A Contractor or Subcontractor shall be treated as having a Mandatory Drug Testing Program that complies with

this requlation if the Program includes the following:

3.2.1 The Program meets the minimum standards in section 4.0 of this requlation.

3.2.2 The Program provides for the frequency of testing of Employees as per section 5.0 of this requlation:
3.2.3 The Program imposes disciplinary measures on an Employee who fails a drug test as per section 6.0 of

this regulation.

Prequalified Contractors and Subcontractors — A Contractor or Subcontractor may meet the provisions of
Section 3.1 if they are Prequalified through the DFM Prequalification and if the DFM Prequalification includes
provisions requiring an Employee Mandatory Drug Testing Program that meet the requirements of Sections
4.0, 5.0 and 6.0 of this Regulation

The State shall not be obligated to pay. and the Contractor or Subcontractor shall expressly agree that, any
portion of work performed by a Contractor or Subcontractor commenced before that Contractor or
Subcontractor has complied with Sections 3.1 and 3.2, provided however that emergency work as referenced
in 3.1.4 may not be subject to this provision.

Minimum Standards for a Mandatory Drug Testing Program

Testing for the presence of drugs in an Employee's system and the handling of test specimens shall be
conducted in accordance with guidelines for the collection, chain-of-custody procedures. laboratory testing.
and Medical Officer Review procedures contained within the Mandatory Guidelines for Federal Workplace
Drug Testing Programs published by the Substance Abuse and Mental Health Services Administration
(SAMHSA). http://workplace.samhsa.gov/DrugTesting/Level _1_Pages/mandatory guidelines5_1_10.html

All tests must be processed by a federal Health and Human Services certified laboratory. Contractors must
provide documentation detailing the procedures used in the collection, testing and reporting of drug tests
sufficient to show conformance with SAMHSA guidelines.

Contractors and Subcontractors subject to these regulations may procure the services of an appropriate Drug
Testing Firm to administer their program. A Contractor or Subcontractor may also implement a Mandatory Drug
Testing Program using in-house personnel and resources. However a Contractor or Subcontractor doing so
shall have to demonstrate that the program meets or exceeds the requirements specified herein to the
satisfaction of the Owner.

Employees subject to drug testing shall be tested using at a minimum a seven-panel protocol testing plus
[urine] alcohol screening for the following:

Substance Common Name Cutoff
Marijuana metabolite 50 ng/ml
Cocaine metabolite 150 ng/ml
Opiate metabolite 2000 ng/ml
Acetylmorphine Heroin metabolite 10 ng/ml
Phencyclidine PCP 25 ng/ml
Amphetamines (includin

Metphamohetamfnes) : Meth 500 ng/mi
MDMA Ecstasy 250 ng/ml
Urine] Alcohol 0.04% BAC

The frequency of Random Drug Testing and the methodology for selecting Employees to be screened are
defined in section 5.0 and shall be incorporated into Contractor and Subcontractor mandatory testing
procedures. A Contractor or Subcontractor may incorporate rules or requirements that exceed the
requirements defined herein.
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5.0 Drug Testing Requirements — Frequency for the Testing of Employees
51 Initial Drug Testing - Employees commencing work on a Jobsite must be tested with the exception that an

Employee who has passed a random or scheduled drug test within the past 60 days from the date of

commencing work shall be permitted to work at the Jobsite without further testing; however, the Employee is

still subject to random testing.

5.2 Random Drug Testing - During the course of a project, each Contractor and Subcontractor with Employees on

the Jobsite shall implement Random Drug Testing according to the following requirements.

5.2.1

All Employees will be subject to random, unannounced testing.

5.2.2

The selection of Employees shall be made by a scientifically valid method of randomly generating an

523

Emplovyee identifier from a Contractor or Sub-contractor’s pool of Employees.

No less that 10% of a Contractor's or Subcontractor’'s anticipated workforce based on construction
schedules validated by certified payrolls shall be randomly selected each month for testing. Contractors or
Subcontractors with less than 10 Employees shall test at least one of their Employees. selected randomly
per month. Each Employee shall have an equal chance of selection each time the selection is made.
Because the selection process is random, some Employees may not be tested within a year, while others
may be tested more than once.

Employees notified that they have been selected must report within four hours for testing to a site

5.2.5

specified. Employees so notified must have been given such notification at least four hours before the
scheduled closing time of the testing facility. Any failure to report for random testing. or to cooperate with
the testing procedure shall be considered a positive result.

Purposely impeding or _delaying an Employee’s fulfilment of the testing requirements herein by a

|.°"
o

Contractor or Subcontractor may subject the Contractor or Subcontractor to sanctions listed in Section 8.

Reasonable Suspicion Testing — An Employee will be required to take a drug test at any time his or her

employing Contractor, Subcontractor or the Owner reasonably believes that he or she has an Impairment

caused by drugs and/or alcohol. Further, an Employee may be required to take a drug test at any time his or

her employing Contractor, Subcontractor or the Owner finds drug paraphernalia and/or open alcohol

containers on the Jobsite.

(@3]
~

Return to Duty Testing — As required in Section 6.0.

O
[&)]

Accident Triggered Testing — An Employee will be required to take a drug test and may be subject to an onsite

alcohol breathalyzer test at any time there is a Jobsite accident involving loss or significant property damage,

injury or death to an Employee of the Contractor, Subcontractor, or Owner or member of the public.

55.1

As soon as practicable following an accident. the Contractor will notify the Employee(s) whose

5.5.2

performance could have contributed to the accident of the need for the test.
The appropriate Contractor shall ensure that an Employee, required to be tested under this section, is

5.5.3

tested as soon as practicable, but no longer than 4 hours after the accident. Employees so notified must
have been given such notification at least four hours before the scheduled closing time of the testing
facility. If the drug test is not conducted within 4 hours, attempts to conduct the test must cease and the
reasons for the failure to test documented.

An Employee who is subject to post-accident testing who fails to remain readily available for such testing.

554

including notifying a supervisor of his or her location if he or she leaves the scene of the accident prior to
submission to such test, may be deemed to have refused to submit to testing.

If an Employee fails or refuses to be tested, he/she must be removed from the Jobsite.

55.5

Nothing in this section shall be construed to require the delay of necessary medical attention for the injured

following an accident, or to prohibit an Employee from leaving the scene of an accident for the period
necessary to obtain assistance in responding to the accident, or to obtain necessary emergency medical
care.

5.6 All testing required by this section shall be administered according to the standards outlined in Section 4.0.

6.0 Consequences of a Positive Test Result
6.1 The disciplinary measures contained within a Contractor’s or Subcontractor’s drug testing program for an

employee who tests positive to a mandatory drug test must include at a minimum, all of the following:

6.1.1

The Employee is subject to an immediate suspension from any public works Jobsite.

6.1.2

The Employee is not eligible for reinstatement by the Contractor or Subcontractor to any public works

Jobsite until 30 days after the Employee tests negative on a seven drug panel plus alcohol test certified by
a medical review officer.
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7.0

8.0
8.1

71

8.2

6.1.3 The Employee is subject to unscheduled monthly random testing for at least one (1) vear after
reinstatement, or during the term of the Large Public Works Contract, whichever is less.

6.1.4 An Employee who has tested positive for more than one drug test within a three year period shall be
permanently banned from working at public works Jobsites.

6.1.5 An Employee who has tested positive for marijuana. a component of marijuana. or marijuana metabolites
and is a Registered Qualifying Patient shall be exempted from the disciplinary actions contained in this
section unless:

6.1.5.1 The Employee was Impaired by marijuana at the Jobsite
6.1.5.2 Employment of the Reqistered Qualifying Patient would cause the Owner to lose monetary or

licensing-related benefits under Federal law.

A Contractor or Subcontractor shall report the Positive Test Result to the Employee’s professional licensing

board, if applicable.

Contractor and Subcontractor Certification of Compliance with Requlations
During the term of the contract:

7.1.1 During the term of the contract, Contractors and Subcontractors shall submit Testing Report Forms to the
Owner as set forth herein:
71.1.1 The Testing Report Forms shall be submitted to the Owner no less than quarterly.
71.1.2 An Owner may require monthly submissions of the Testing Report Forms.
7.1.1.3 A Contractor or Subcontractor that is employed on the Jobsite for less than 30 days shall not be
subject to the reporting requirements contained in Sections 7.1.1 and 7.1.2 of this reqgulation,
unless the Owner specifies that such reporting is required in the Invitation to Bid or Specifications
relating to the work to be performed.

7.1.2 The forms shall at a minimum contain the following information:

7.1.2.1 The number of Employees who worked on the Jobsite during the previous month.

7.1.2.2 The number of Employees subjected to random testing during the previous month.

7.1.2.3 The number of negative results and the number of positive results.

7124 Action taken by the Contractor or Subcontractor on an Employee who failed or tested positive to a
random test.

7.1.3 Testing Result Forms may be submitted electronically to an Owner.

7.1.4 Any Positive Test Result including the Employee name and action taken in response by a Contractor or
Subcontractor must be reported by the Contractor or Subcontractor to the Owner within 24 hours of the
Contractor or Subcontractor receiving the test results. A Positive Test Result must be submitted to the
Owner in writing.

7.1.5 The Owner shall have the right to periodically audit all Contractor and Subcontractor test results at the
Contractor or Subcontractor’s offices.

7.1.6 The failure to comply with these reporting requirements shall be considered a material breach of any
agreement relating to the performance of work by the Contractor or Subcontractor.

Penalties

A Contractor or Subcontractor on a Large Public Works contract that fails to implement a Mandatory Drug

Testing Program in accordance with this requlation or falsifies testing results shall be subject to the following

sanctions:
8.1.1 Written warning (1! offense).
8.1.2 Prohibition from bidding on new public works jobs for a period not to exceed three months (2% offense)
and one year (3" offense).
8.1.3 For subsequent offenses, debarment or bond revocation.

Notwithstanding any other provision of this requlation, if any failure to comply with the requirements of this

requlation are particularly flagrant or egregious., the Owner may seek a termination for cause., a temporary

suspension, a determination that the Contractor or Subcontractor [are is] not responsible, debarment or bond

revocation, and any other statutory, common law, or equitable remedy.

19 DE Reg. 207 (09/01/15) (Final)
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AFFIDAVIT
OF
EMPLOYEE DRUG TESTING PROGRAM

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on Large Public Works Projects requires

that Contractors and Subcontractors implement a program of mandatory drug testing for Employees who work on Large Public Works
Contracts funded all or in part with public funds.

We hereby certify that we have in place or will implement during the entire term of the contract a Mandatory Drug Testing Program
for our employees on the jobsite that complies with this regulation:

Contractor/Subcontractor Name:

Contractor/Subcontractor Address:

Authorized Representative (typed or printed):

Authorized Representative (signature):

Title:
Sworn to and Subscribed before me this day of 20
My Commission expires . NOTARY PUBLIC

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED.
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EMPLOYEE DRUG TESTING
REPORT OF POSITIVE RESULTS

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on
Large Public Works Projects requires that Contractors and Subcontractors who work on Large
Public Works Contracts funded all or in part with public funds to notify the Owner in writing of
a positive random drug test.

Project Number:

Project Name:

Contractor/Subcontractor Name:

Contractor/Subcontractor Address:

Name of employee with positive test result:

Last 4 digits of employee SSN:

Date test results received:

Action taken on employee in response to a positive test result:

Authorized Representative of Contractor/Subcontractor:

(typed or printed)

Authorized Representative of Contractor/Subcontractor:

(signature)

Date:

This form shall be sent by mail to the Owner within 24 hours of receipt of test results.

Enclose this test results form in a sealed envelope with the notation "'Drug Testing Form — DO
NOT OPEN" on the face thereof and place in a separate mailing envelope.

DRUG TESTING FORMS
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EMPLOYEE DRUG TESTING REPORT FORM
Period Ending:

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on
Large Public Works Projects requires that Contractors and Subcontractors who work on Large
Public Works Contracts funded all or in part with public funds submit Testing Report Forms to
the Owner no less than quarterly.

Project Number:

Project Name:

Contractor/Subcontractor Name:

Contractor/Subcontractor Address:

Number of employees who worked on the jobsite during the report period:

Number of employees subject to random testing during the report period:

Number of Negative Results Number of Positive Results

Action taken on employee(s) in response to a failed or positive random test:

Authorized Representative of Contractor/Subcontractor:

(typed or printed)

Authorized Representative of Contractor/Subcontractor:

(signature)

Date:

DRUG TESTING FORMS
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FREQUENTLY ASKED QUESTIONS
DRUG TESTING PROGRAM FOR LARGE PUBLIC WORKS PROJECTS

Question: | Which State projects require that contractors have a Drug Testing program in place?

Answer: Large Public Works (PW) projects as defined by Title 29, Chapter 69 of Del Code. Large
Public Works projects are those projects which are required to be bid at a threshold level
set by the Procurement Council; currently that level is those projects $100,000 and over.
Letter bids (not formally advertised) are not subject to testing.

Question: | Which Contractors are subject to testing?

Answer: The Prime or General Contractor and all listed subcontractors.

Question: | What do | submit with my bid to certify compliance with the Regulation?

Answer: An Affidavit Form is submitted with your bid for your firm and a separate form(s) for all
listed subcontractors certifying compliance or will have program in place prior to award.

Question: | Do we have to use the Drug Affidavit and Reporting Forms that come with the bid forms?

Answer: Use the Affidavit Form as contained in the Bid Documents. It is acceptable for the
contractor to use their own Reporting Form as long as the Owner agrees, and it contains
the minimum data elements as specified in the regulation.

Question: | Is there an expiration for the Drug Affidavit Forms? Can they be used on multiple
projects? Do the forms have to be originals?

Answer: The Drug Affidavit Forms do not expire unless they are no longer valid. They can be
used on multiple projects and are not "project specific" but must be submitted with every
bid. Original signatures and raised seal are NOT required; copies of the form are
acceptable.

Question: | What do | submit prior to contract award?

Answer: A copy of the Drug Testing program for your firm and from listed subcontractors that
meets the requirements in the Regulation is submitted 2 days prior to award.

Question: | Which employees are tested?

Answer: All employees that will be working on the jobsite are subject to testing. Home office
employees and other workers not located on the jobsite and not under control of the
contractor are not subject to testing.

Question: | When are employees tested?

Answer: Initially (prior to work on the job, unless they've passed a random or scheduled drug test

within the past 60 days), and randomly (either quarterly or monthly as defined in the
contract). There are also “Reasonable Suspicion” and “Accident Triggered” testing
requirements.
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Question: | How is the 30 days in Section 7.1.1.3 calculated?

Answer: The 30 days refers to a consecutive number of calendar days, including weekend days.

Question: | Does the 60 day prior test in Section 5.1 necessarily include alcohol testing?

Answer: No.

Question: | How many employees are tested randomly?

Answer: At least 10% of the Contractor’s workforce, not less than one, are randomly tested during
the contract period.

Question: | What is considered a "scientific valid method of randomly generating an Employee
identifier" for the random testing requirement as noted in 5.2.2?

Answer: Any method, mechanical (pulling names from a hat) or electronic (random number
generator) that provides an unbiased and equal chance of selection to all employees in
the pool to be tested.

Question: | If a contractor/subcontractor tests all their employees randomly (10%) are they covered if
the person tested that period isn't in the “pool™?

Answer: Yes.

Question: | Because manpower ramps up and down on a construction site and sometimes very
quickly, at what point in the month do you make the determination of how many
employees are on site for the pool to determine what constitutes 10%?

Answer: The measurement of the number of employees is addressed in 5.2 as follows: “No less
than 10% of a Contractor’s or Subcontractor’s anticipated workforce based on
construction schedules validated by certified payrolls shall be randomly selected each
month for testing”. The key word is “anticipated”; the random number pull for a particular
month would be based on how many employees you anticipate to be on the job during
that month.

Question: | What if there is only one person working for a sub on a project? Since at least 10%, not
less than one, need to be tested, are they tested every month/quarter?

Answer: Yes, unless the subcontractor has a program in place to randomly test at least 10% of all
of their employees monthly. Please refer to Section 5.2.3.

Question: | If a subcontractor hires another firm to do portions of their work but they aren’t
employees (i.e. a “sub of a sub”), do they need to drug test those employees or require
the firm to have a program in place?

Answer: There is nothing in the regulation that requires “subs of subs” to have a testing program
in place.

Question: | Are temp agencies or temp employees required to be tested?

Answer: If they are a listed subcontractor, yes. If they are a “sub of a sub”, no.
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Question: | We are an Architectural/Engineering sub-consultant firm currently providing services to
(State agency). Does this new regulation concerning drug testing apply to A/E contracts,
or is it just for general contractors and for bid public works contracts?

Answer: Reference the definition of “subcontractor” as reflected in the regulation 2.1:
“Subcontractor” means an entity such as, but not limited to, an individual, firm,
partnership or corporation that has a contractual obligation to perform work for, or supply
services to a Contractor as defined in section 2.1." As you are providing services to
(state agency) directly and not to the Contractor you would not be included in this
definition.

Question: | For the 10% random requirement, what happens at 11 employees? Do we test two or
one?

Answer: Because Section 5.2.3 currently states that “no less than 10%...” per month must be
tested, if a contractor or a subcontractor has 11 employees on the jobsite, they must
randomly test two per month unless the contractor or subcontractor has a program in
place to randomly drug test at least 10% of all of their employees monthly.

Question: | If there are 10 employees working 4 job sites and each are required to have programs
under this regulation, do 4 of the 10 (10% per jobsite) have to be tested each month?

Answer: No, 10% of the total need to be tested.

Question: | If a company or firm has several State Large Public Works jobs going at the same time,
may they put all employees from each job into one random testing pool?

Answer: Yes, as long as the program meets all other requirements of the Regulation.

Question: | If office or administrative staff goes to a jobsite for just a site visit or meeting, will they be
required to be tested since they are not doing any work onsite?

Answer: No, the Regulation only covers workers performing work at the jobsite. Note that
covered employees DOES also include supervisors/foremen working on the jobsite and
delivery personnel delivering materials and equipment to and from the jobsite.

Question: | What are the reporting requirements during the contract?

Answer: Random testing is reported either quarterly or monthly to verify that 10% of the
Contractor’s employees are being tested (no names are included, just # tested). Any
Positive Test Results are reported to the Owner within 24 hours (name is included in a
sealed envelope).

Question: | Is Alcohol screening a requirement for the Initial Drug Test (within 60 days in advance of
employee at the jobsite)?

Answer: No.

Question: | Does alcohol testing have to be urine alcohol?

Answer: The Regulation does not specify the specific methodology for urine testing.
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Question:

What are the consequences of a Positive Result?

Answer: Employee is immediately suspended from the jobsite. Not eligible on any State PW
jobsite until 30 days after a subsequent negative test result. Also subject to one year of
unscheduled random testing. More than one positive within a 3 year period results in a
permanent ban for the employee from State of Delaware PW jobsites.

Question: | What is the definition of “significant damage” in Section 5.5?

Answer: As of the current version, it is not defined in the regulation. Generally it is an amount of
damage that has a large monetary effect or delays the project schedule.

Question: | What constitutes an injury requiring drug testing as required in 5.5?

Answer: Any injury requiring medical care beyond first aid.
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STATE OF DELAWARE
DEPARTMENT OF LABOR
DIVISION OF INDUSTRIAL AFFAIRS
OFFICE OF LABOR LAW ENFORCEMENT
PHONE: (302) 761-8200

Mailing Address: Located at:

4425 North Market Street 4425 North Market Streer
3rd Floor 3rd Floor

Wilmington, DE 19802 Wilmington, DE 19802

PREVAILING WAGES FOR BUILDING CONSTRUCTION EFFECTIVE MARCH 15, 2018

CLASSIFICATION NEW CASTLE KENT SUSSEX
ASBESTOS WORKERS 23.35 28.76 41.85
BOILERMAKERS 69.90 35.46 52.14
BRICKLAYERS 53.89 53.89 53.89
CARPENTERS 54.81 54.81 43.57
CEMENT FINISHERS 73.74 51.37 22.64
ELECTRICAL LINE WORKERS 46 .44 39.82 30.36
ELECTRICIANS 68.70 68.70 68.70
ELEVATOR CONSTRUCTORS 93.23 65.86 32.62
GLAZIERS 73.10 73.10 57.87
INSULATORS 56.53 56.53 56.53
IRON WORKERS 63.70 63.70 63.70
LABORERS 46 .20 46 .20 46 .20
MILLWRIGHTS 71.60 71.60 57.70
PAINTERS 51.55 51.55 51.55
PILEDRIVERS 76.77 40.19 32.51
PLASTERERS 30.48 30.48 22.59
PLUMBERS/PIPEFITTERS/STEAMFITTERS 70.05 53.97 58.81
POWER EQUIPMENT OPERATORS 69.29 69.29 64.96
ROOFERS-COMPOSITION 24 .52 24 .20 22.10
ROOFERS-SHINGLE/SLATE/TILE 18.78 22 .33 17.56
SHEET METAL WORKERS 68.53 68.53 68.53
SOFT FLOOR LAYERS 52.52 52.52 52.52
SPRINKLER FITTERS 59.49 59.49 59.49
TERRAZZO/MARBLE/TILE FNRS 61.93 61.93 48.52
TERRAZZO/MARBLE/TILE STRS 68.52 68 .52 56.19
TRUCK DRIVERS 29.3 28.02 21.39

6~
- i
CERTIFIED: ﬂg/g///‘-'}o/g BY: // 0/7 é/é//yjﬁ/g%é%

ADMINiSTRATOR FFICE OF LABOR LAW ENFORCEMENT

NOTE: THESE RATES ARE PROMULGATED AND ENFORCED PURSUANT TO THE PREVAILING WAGE
REGULATIONS ADOPTED BY THE DEPARTMENT OF LABOR ON APRIL 3, 1992.

CLASSIFICATIONS OF WORKERS ARE DETERMINED BY THE DEPARTMENT OF LABOR. FOR
ASSISTANCE IN CLASSIFYING WORKERS, OR FOR A COPY OF THE REGULATIONS OR

CLASSIFICATIONS, PHONE 232 e¢|&200-

NON-REGISTERED APPRENTICES MUST BE PAID THE MECHANIC'S RATE.

PROJECT: 2018-06 Rodney Complex - Enviromental Remediation, New Castle County
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PREVAILING WAGE DEBARMENT LIST

The following contractors have been debarred for violations of the prevailing wage law
29Del.C. §6960 or other applicable State statutes.

Therefore, no public construction contract in this State shall be bid on, awarded to, or

received by contractors and individuals on this list for a period of (3) three years from the

date of the judgment or as deemed by a court of competent jurisdiction.

and
Daniel Mullen, individually

Boothwyn, PA 19060

Date of
Contractor Address Debarment
Mullen Brothers, Inc. 3375 Garnett Road, Indefinite/

Civil Contempt

and
Jason Green, individually

Avondale, PA 19311

Site Work Safety Supplies, 4020 Seven Hickories Road 1/12/2016
Inc. and Peter Coker, Dover, DE 19904
individually
Green Granite 604 Heatherbrooke Court Indefinite/

Civil Contempt

Pro Image Landscaping, Inc.
and
Owner(s) individually

23 Commerce Street
Wilmington, DE 19801 and/or
2 Cameo Road
Claymont, DE 19703

Indefinite/19
Del.C. §108 &
10 Del.C. 542(c)

Liberty Mechanical, LLC
and
Owner(s), individually

2032 Duncan Road
Wilmington, DE 19801

Indefinite/ 19
Del.C. 2374(f)

Integrated Mechanical and
Fire Systems Inc. and Allison
Sheldon, individually

4601 Governor Printz Boulevard
Wilmington, DE 19809

Indefinite/19
Del.C. §108 &
10 Del.C. 542(c)

Updated: March 19, 2018
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CITY OF NEWARK

Delaware

CONTRACT NO. 18-10

RODNEY COMPLEX — ENVIRONMENTAL REMEDIATION

GENERAL PROVISIONS

1. BIDS

Each bid shall be submitted on the proposal form included herein. The proposal and all other
required documents must be submitted in a sealed envelope clearly identified with the bidder's
name and marked "City of Newark - Contract No. 18-10, “RODNEY COMPLEX — ENVIRONMENTAL
REMEDIATION." Bid Documents must be received in the Purchasing Office prior to 2:00 p.m.
prevailing time, October 23, 2018. Each bid so submitted shall constitute an irrevocable offer for
a period of thirty (30) calendar days following the bid opening date.

A mandatory pre-bid meeting will be held on October 2, 2018, at 10:00 a.m. at the Rodney
Dormitory Complex located at 103 Hillside Road, Newark DE 19711.

2. DEFINITIONS

A.

Agreement: The written instrument which is evidence of the agreement between Owner
and Contractor covering the Work.

Contract Documents: Those items so designated in the Agreement. Only printed or hard
copies of the items listed in the Agreement are Contract Documents. Approved Shop
Drawings, other Contractor submittals, and the reports and drawings of subsurface and
physical conditions are not Contract Documents.

Contractor: The individual or entity with whom the Owner has entered into the
Agreement.

Owner: The individual or entity with whom Contractor has entered into the Agreement
and for whom the Work is to be performed. The Owner for this project is the City of
Newark.

Shop Drawings: All drawings, diagrams, illustrations, schedules, and other data or
information which are specifically prepared or assembled by or for Contractor and
submitted by Contractor to illustrate some portion of the Work.

Site: Lands or areas indicated in the Contract Documents as being furnished by Owner
upon which the Work is to be performed, including rights-of-way and easements for
access thereto, and such other lands furnished by Owner which are designated for the
use of Contractor.
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G. Subcontractor — An individual or entity having a direct contract with Contractor or with
any other Subcontractor for the performance of a part of the Work at the Site.

H. Work: The entire construction or the various separately identifiable parts thereof
required to be provided under the Contract Documents. Work includes and is the result
of performing or providing all labor, services, and documentation necessary to produce
such construction, and furnishing, installing, and incorporating all materials and
equipment into such construction, as required by the Contract Documents.

3. BID SECURITY

Each bid must be accompanied by a certified check, cashier's check, or bid bond in the amount
of ten percent (10%) of the proposed bid price, payable to the City of Newark. Failure to provide
the required bid security shall be grounds for rejection of the bid. If the successful bidder fails or
refuses to execute and deliver the contract within twenty (20) calendar days after receiving
notice of the award of the contract, the successful bidder shall forfeit to the City for such failure
or refusal the security deposited with the bid. Any certified check or cashier's check submitted
as security shall be returned to all unsuccessful bidders thirty (30) calendar days after the bid
opening date. The successful bidder shall provide the City with a Performance Bond and Payment
Bond in the full amount of the contract guaranteeing faithful performance of the contract. Such
bonds shall be provided to the City with the executed contract within twenty (20) calendar days
after receiving notice of award of the contract. Upon receipt of the contract surety bond, the
City will return any certified check or cashier’s check submitted as bid security by the successful
bidder.

4. TAXES

The price(s) quoted shall not include federal or state taxes. If applicable, the successful bidder shall
provide the City with three (3) copies of the required tax exemption forms to accompany the
bidder's invoice.

5. AWARDS

The City Manager will review each of the bids submitted and make a recommendation to the City
Council on the disposition of the bids. The City Council reserves the right to accept or reject any
or all bids or parts of bids as they may determine and to waive any irregularities or defects where
the best interest of the City would be served.

6. BID PRICE

The bid price shall include all transportation, delivery, installation and all charges for the goods and
services specified to complete the work identified for each individual bid item. The Contractor will
be held to have examined and be familiar with the entire Bid Specification prior to submitting their
Bid Proposal. No allowance for additional compensation will be considered for failure to comply with
this requirement. The work done under this contract will be funded by the State of Delaware
Revolving Loan Fund (CWSRF) Program and all requirements detailed in the program requirements
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in these contract documents shall apply.
7. COMPLETION DATE AND TIMES

The Contract will have a start date of November 26, 2018. The project completion date is February
28, 2019. Liquidated damages of five hundred dollars ($500.00) per day may be assessed to the
Contractor by the City for each day the contract is extended beyond the completion date. Liquidated
damages are not to be construed as a penalty in any sense.

8. INTENT OF SPECIFICATIONS

It shall be the contractor's responsibility to furnish the goods and services specifically indicated in
the scope of work and specifications and such other as may be required to meet the intent of the
specifications, drawings, or as may be necessary to provide the operation intended by the City.

9. EXCEPTIONS/DESCRIPTIVE INFORMATION

Any and all exceptions which are taken to the specifications must be noted in the space provided
on the proposal. Any exception to the specifications may be grounds for rejection of the bid.

10. EQUALS

Where a product is specified by catalog or model number, the acceptability of any other "or
approved equal" product shall be subject to the sole judgment of the City of Newark.

11. WARRANTIES AND STANDARDS

All goods are to be new and unused in all component parts, including all accessories. The
specifications will be construed as the minimum required. When the manufacturer’s standard
exceeds the specifications, the standard units will be furnished. All materials shall be free of defects.
All standard manufacturer’s warranties and guarantees shall apply to equipment and goods supplied
under this contract.

All goods and materials shall be produced or manufactured in the United States, unless otherwise
approved in writing. Appropriate documentation shall be provided with all goods and material
submittals.

12. WORKMANSHIP

Workmanship will conform to the best current manufacturing practice followed for goods of this
type. Component parts and units will be manufactured to definite standard dimensions with proper
fit and clearances.
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13. FINAL INSPECTION

All delivered goods and services will be subject to inspection by the City of Newark, Delaware. If in
any way an item fails to meet the terms of the contract, it may be rejected or liquidated damage
charges made. The decision of the City will be final and any rejected items or materials will have to
be replaced at the expense of the vendor.

14. ADVERTISEMENTS

Any bidder submitting a bid will not use the name of the City in any advertisement without first
obtaining the written consent of the City Manager.

15. EEO AND BUSINESS LICENSES

The bidder shall possess all required business or other licenses including a State of Delaware
Business license and also shall be a fair and equal opportunity employer.

16. NON-COLLUSION

The bidder shall not, either directly or indirectly, enter into any agreement, participate in any
collusion, or otherwise take any action in restraint of free competitive bidding in connection with
the contract.

17. ADDENDA AND QUESTIONS

Any changes to the contract documents shall be made by written addenda, issued no later than four
(4) calendar days prior to the bid opening date. Bidders shall bear the entire responsibility for being
sure they have received all such addenda.

Any questions regarding the bidding process should be directed to Ms. Cathy Trykowski, Purchasing
Administrator, at ctrykowski@newark.de.us or (302) 366-7000. Any questions regarding the
technical specifications should be directed to Mr. Timothy Filasky, PE, Acting Director, Water
Resources and Public Works, at tfilasky@newark.de.us or (302) 366-7000.

18. PAYMENT

No invoice will be processed for payment until the goods and/or services have been delivered and
verification is made that the specifications under this contract have been met. Progress payments,
when requested, will be evaluated and approved for payment based on work completed to date
according to the approved schedule of values. Payment for material stored on-site will be made at
50% of the material’s invoice price. Full payment will be made after the material is installed.
Payment will be made within thirty (30) days of final acceptance by the City.
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19. BIDDERS QUALIFICATIONS

No contract will be awarded to any bidder who in the judgment of the City is not a responsible
bidder, or is not prepared with all the necessary experience, capital, organization and equipment
to conduct and complete the work for which the bidder proposes to contract.

EACH BIDDER SHALL SUBMIT WITH THE BID A LIST OF AT LEAST FIVE REFERENCES FOR
COMPLETED SIMILAR PROJECTS WHICH MUST INCLUDE CONTACT PERSON, AGENCY AND PHONE
NUMBER.

20. LIABILITY INSURANCE

A. Except as otherwise provided by law, the contractor shall at all times maintain and
keep in force such insurance as will protect him from claims under Worker's
Compensation Acts, and also such insurance as will protect him and the owner from
any such claims for damages for personal injuries, including death, which may arise
from operations under this contract, whether such operations be by the contractor or
by any subcontractor or anyone directly or indirectly employed by any of them.

B. To be eligible to bid the project, the Prime Contractor shall be required to provide a
letter stating an insurer is prepared to provide coverage. Formal proof of coverage
will be required prior to signing the contract.

C. The Prime Contractor shall be required to provide Commercial General Liability (CGL)
coverage with limits of insurance not less than:

$2,000,000 Each Occurrence Limit

$2,000,000 Personal & Advertising Injury Limit
$3,000,000 Annual Aggregate Limit

$3,000,000 Products-Completed Operations Limit
$1,000,000 Business Auto Liability Limit
$5,000,000 Commercial Umbrella Limit

The Prime/General Contractor, The City of Newark (Owner), Johnson Mirmiran &
Thompson (JMT) Inc., and all other parties required of the general contractor shall
be included as insured on the CGL, using Additional Insured Endorsements providing
coverage as broad as the coverage provided for the named insured subcontractor.

Subcontractors approved in association with the hiring of a Prime Contractor shall
be required to provide Commercial General Liability (CGL) coverage with limits of
insurance not less than:

$1,000,000 Each Occurrence Limit
$1,000,000 Personal & Advertising Injury Limit
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$2,000,000 Annual Aggregate Limit

$2,000,000 Products-Completed Operations Limit
$1,000,000 Business Auto Liability Limit
$3,000,000 Commercial Umbrella Limit

D. All Contractors shall provide Contractors Pollution Liability with limits not less than:

Each Claim or Occurrence $3,000,000
Annual Aggregate $3,000,000

The Contractors Pollution Liability policy shall include coverage for Emergency
Response Costs, Contingent Transportation, Non-Owned Disposal Sites, and
Natural Resource Damage. If coverage is written on a claims-made basis, an
Extended Reporting Period, or tail coverage, shall be provided for thirty (30) days
following completion of the insured’s services. In the alternative, the Contractors
Pollution Liability policy shall be renewed for not less than thirty (30) days
following completion. The policy retroactive date shall be no later than the
effective date of this Agreement.

21. ITEMS TO BE EXECUTED AND SUBMITTED WITH BID

Bidders are notified that the proposal, non-collusion statement, insurance documentation, and bid
security must be executed and completed in full and submitted with the bid at the time of bidding,
or bid may be subject to rejection.

22. ITEMS TO BE SUBMITTED WITH SIGNED CONTRACT
A. Construction Schedule
B. Payment Bond
C. Performance Bond
D. Insurance Documentation
23. RETAINAGE

The City will retain 5% of the progress payments until such time as the project is complete and
accepted by the City.

24. GUARANTEE

The contractor shall guarantee the work, materials, and equipment and the other Contract
performances, and shall remedy, without cost to the Owner, any defects that may develop
therein during a period of one year from the date of the Owner’s acceptance of the Certificate of
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Substantial Completion.
25. INDEMNIFICATION

The contractor shall solely be responsible and liable for the accuracy and completeness of all
work performed and shall agree to indemnify, defend and hold harmless the City of Newark, its
officers, agents and employees, from and against any and all claims, actions, suits and
proceedings arising out of, based upon or caused by negligent acts, omissions or errors of or the
infringement of any copyright of patent, by the contractor, its officers, agents, employees or
subcontractors, in the performance of the contracted agreement.

26. TERMINATION OF AGREEMENT

This agreement may be terminated by the City upon thirty (30) days written notice if the
contractor fails to perform satisfactorily in accordance with the terms and conditions of the
contract. In the event this agreement is terminated, the contractor shall be paid for services
satisfactorily rendered up to the termination date.

27. FAMILIARITY WITH PROPOSED WORK

A complete understanding of the conditions as they exist is required by careful personal
examination of the work at the site. Each contractor bidding must completely satisfy himself as
to the exact nature and existing conditions of the work area. The contractor also shall examine
carefully the plans, specifications and the contract forms for the work contemplated. Failure to
do so will not relieve the successful contractor of his obligation to carry out the provisions of the
contract.

The contractor shall not, at any time after the execution of the contract, set up any claims
whatever based upon insufficient data or incorrectly assumed conditions, nor shall claim any
misunderstanding in regard to the nature, conditions or character of the work to be done under
this contract, and shall assume all risks resulting from any change in the conditions which may
occur during the progress of the work.

The Contractor is solely responsible to identify, obtain and pay for all required permits, licenses
and approvals required by any and all State, local or Federal authorities or governmental agencies
to complete the Work. It is intended that the project be performed by an experienced
environmental remediation contractor, with all appropriate licenses.

28. CONTRACTOR’S UNDERSTANDING

It is understood and agreed that the contractor has, by careful examination, satisfied himself as
to the nature and location of the work, the conformation of the ground; the character, quality
and quantity of the material which will be required; the character of equipment needed
preliminary to and during the prosecution of the work; the general and local conditions; all permit
restrictions and conditions; and all other matters which can in any way affect the work under this
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contract. No verbal agreement or conversation with any officer, agent or employee of the City
of Newark, either before or after the execution of this contract, shall affect or modify any of the
terms or obligations herein contained.

The purpose of the Pre-Bid Site Walk is to provide prospective Bidders access to the Property so
that existing conditions may be observed and taken into account when preparing bid proposals.
Bidders will be held responsible for incorporation of existing conditions, which may be
discoverable at the pre-bid meeting, into their bid proposals. The Contractor will be held to have
examined the site before submitting bid proposals for the Work and to be fully aware of the
existing conditions under which the Work will be done or that will in any way affect the Work
under this contract. No allowances will be made in this connection for error or negligence on the
part of the Contractor.

29. SAFETY REQUIREMENTS

The Contractor shall comply with the requirements and standards of the Occupational Safety and
Health Act and all other state and local laws, ordinances and codes governing all work to be
provided under the contract documents.

The Contractor shall maintain on-site and in all vehicles at all times spill response equipment
appropriate for the types and quantities of fluids and/or materials that may be subject to spillage
during the project. All discharges to the storm drainage system or surface waters are strictly
prohibited. In the event that a spill reaches the storm drainage system and/or surface waters,
the contractor shall notify the Public Works and Water Resources Department immediately at
302-366-7000. The Contractor will also be responsible for spill response and clean-up at no cost
to the owner. If the Contractor fails to respond to and clean up a spill to the satisfaction of the
owner, the owner will perform clean up and bill the Contractor for 150% of the personnel time
and material expenses incurred by the City as necessary for the response.

30. RESTORATION OF DISTURBED AREAS AND CLEAN UP

Upon completion of the work, all related work, such as lawns, curbs, sidewalks, fences,
shrubbery, and driveways that have been disturbed shall be restored to their original condition
and in accordance with City of Newark Standards and Specifications. The area shall be cleared of
all tools, equipment and refuse resulting from the project. The contractor shall, at the end of
each day, leave the areas in which he has worked, free of debris and safely secure his material
and equipment.

31. INSPECTION OF MATERIAL AND WORK

A. Workmanship shall be of good quality and all work and material shall be at all times
subject to the inspection of the City of Newark or their duly authorized
representatives. The contractor shall provide reasonable and necessary facilities for
such inspection. If required by the City of Newark, the contractor shall take down or
uncover portions of the finished work.
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B. The contractor agrees that in case any of the material or work, or both, shall be
rejected as defective or unsuitable by the city, material and the work shall be done
again immediately to the satisfaction and approval of the city at the cost and expense
of the contractor.

C. Any omission or failure on the part of the City of Newark or inspectors to disapprove
or reject any defective work or materials shall not be construed to be an acceptance
of any defective work or material.

D. In case the city should not consider the defect of sufficient importance to require the
contractor to replace any imperfect work or materials, the city shall have the power
to make an equitable deduction from the stipulated price.

E. Neither the inspection nor supervision of the work, nor the presence or absence of an
inspector shall relieve the contractor of any of his obligations under the contract or of
making his work conform to the specifications.

32. DEBRIS COLLECTION AND DISPOSAL

The Contractor is responsible for collection, removal, transport and lawful disposal of
construction debris and or materials.

33. OWNERSHIP OF MATERIAL

All documents prepared and submitted pursuant to this sealed bid solicitation or contract shall
be property of the City upon submittal and will be subject to staff and public review and
discussion in association with our public bidding and formal proposal process. Any information
or documents deemed proprietary shall be so marked at time of submittal and limited to detail
where the disclosure of contents could be prejudicial to competing offerors during the process
of negotiation, and any commercial or financial information of a privileged or confidential nature.

34. REGULATIONS AND EXCEPTIONS

Any and all exceptions which are taken to the specifications shall be noted on the Proposal form.
The listing of an exception may be grounds for rejection. All equipment must meet all applicable
federal or state regulations.

The application of lead paint as defined in Title 16, Chapter 30M of State Code and Chapter 7 of City
Code as part of this contract is prohibited. The contractor will be subject to fines as outlined in State
and City Code if it is determined that lead paint was applied in violation of State and City code. Safety
Data Sheet information for all paints applied to internal or external structures shall be provided to
the City for review and approval prior to application.

The contractor will be required to remove and remediate any lead paint to the satisfaction of the
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City, at no cost to the City. Prior to commencing removal and remediation efforts, the contractor
shall provide a written remedial action plan which includes health safety protection requirements
for both employees and the public for review and approval by the City and/or DNREC/DHSS. Any
and all sample results that are generated as a result of improper application of lead paint shall be
provided to the City within 5 working days of being received by the contractor. The contractor will
also be required to replace all paint removed with non-lead paint to the satisfaction of the City, and
at no cost to the City.

Failure to adequately remove, remediate, and replace lead paint applied in violation of State and
City Code as outlined herein will be considered a breach of contract.

35. RELEASE OF LIENS

The Contractor is required to provide documentation stating that all liens filed against the
Contractor have been paid before the final 5% retainage is released to the Contractor.
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CITY OF NEWARK

Delaware

CONTRACT NO. 18-10

RODNEY COMPLEX — ENVIRONMENTAL REMEDIATION

SCOPE OF WORK

1. DESCRIPTION

The Rodney Dormitory Complex (Site) is approximately 7.24 acres and is identified as New Castle
County tax parcel number 18-019.00-296. The Site includes six former residential dormitory
buildings with common lounges, a dining hall, and a Power House building (utility building) which
houses the boilers, main transformers, and power switchgears. Each former dormitory building
consists of a 3 to 4 story brick building (Building A through Building F) with Buildings A/B, C/D and
E/F having shared basement space which was formerly used for utility closets, storage space,
study space, a post office area, and inter complex utility connections. The northern portion of
the site includes tennis, basketball, and volleyball courts, open grass areas, walking paths, and
parking areas. The dormitory buildings and the western half of the site have been unoccupied
since 2014 and are currently fenced off with a chain-link fence. Prior environmental
investigations and known environmental conditions at the Site are documented in the Site
Reports. The Site is a Certified Brownfield site in the State of Delaware. All work shall be
performed in accordance with the DNREC approved Contaminated Materials Management Plan
as well as all Local, State, and Federal laws and regulations.

The drawings and specifications further define the scope of work. The Contractor shall furnish
all required equipment, materials, and labor necessary for completion of the work described
below:

A. Abatement and removal of asbestos containing material

B. Removal of hazardous materials/universal wastes (e.g. mercury containing
equipment)

C. Removal and disposal of all PCB containing materials (including transformers and
transformer oil).
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2. LOCATION
The Rodney Dormitory Complex is located at 103 Hillside Road, Newark DE 19711.
3. PERMITS, CERTIFICATIONS, LAWS AND ORDINANCES

The Contractor is required to have or obtain a City Contractors License and State of Delaware
business license prior to starting the work. The Contractor is required to obtain any building
permits required for completion of the work. The fees for City of Newark permits will be waived.

The Contractor shall perform the work in accordance with all local, state and federal laws and
ordinances.

4. COORDINATION

A Contractor shall coordinate construction operations with those of other contractors
and entities to ensure efficient and orderly installation of each part of the Work.
Contractor shall coordinate its operations with operations that depend on each
other for proper installation, connection, and operation.

B. Schedule construction operations in sequence required to obtain the best results
where installation of one part of the Work depends on installation of other
components, before or after its own installation.

C. Coordinate removal of different components to ensure maximum performance and
accessibility for required maintenance, service, and repair.

D. Make adequate provisions to accommodate items scheduled for later installation.

E. Contractor is required to notify in writing via door hangers all properties located
adjacent to or directly affected by the Contractors work.

5. SUBMITTALS

The Contractor should provide submittals for review and approval in PDF format. For scheduling
purposes, the Contractor shall allow for fourteen (14) day review time by the City. The Contractor
shall provide the following submittals to the Owner for review and approval:

A. Construction Schedule

B. Contractor shall submit a sketch of the project area showing the required staging and
storage area to the Owner for review.

C. Shop drawings for all proposed materials and equipment as outlined in the technical
specifications.
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6. RESTORATION

The Contractor is responsible to restore all disturbed areas to original or better condition and
remove all debris, residuals, trash, and excess materials from the sites.

7. SECURITY AND SITE ACCESS

The Contractor is responsible for security of his equipment and materials related to the work.
The Contractor is responsible to maintain the work site in a safe and orderly manner.

Contractor shall have full use of Project site in the area located within the fencing surrounding
the dormitory facilities for construction operations during the construction period. Contractor's
use of Project site is limited only by Owner's right to perform work or to retain other contractors
on portions of Project. Do not disturb portions of Project sites beyond the existing fencing
without obtaining written approval from the City.

A.

Driveways, Walkways and Entrances: Keep driveways and entrances serving premises
clear and available to Owner, Owner's employees, and emergency vehicles at all
times. Do not use these areas for parking or storage of materials.

Schedule deliveries to minimize use of driveways and entrances by construction
operations.

Schedule deliveries to minimize space and time requirements for storage of materials
and equipment on-site.

8. WORK RESTRICTIONS

A.

Comply with limitations on use of public streets and with other requirements of
authorities having jurisdiction.

On-Site Work Hours: Limit work at the site to normal business working hours of 7:00
a.m. to 5:00 p.m., Monday through Friday, unless otherwise indicated or approved by
City of Newark.

Any and all work within a DelDOT right-of-way shall be in accordance with DelDOT
work restrictions and traffic control requirements which may require night time work
activity inside the right-of-way when impacting the travel lanes.

Weekend Hours: Weekend hours must be approved by the City.

Existing Utility Interruptions: Do not interrupt utilities serving facilities occupied by
Owner or others unless permitted under the following conditions and then only after
providing temporary utility services according to requirements indicated:

1. Notify Owner not less than five days in advance of proposed utility
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interruptions.
2. Obtain Owner's written permission before proceeding with utility
interruptions.

F. Noise, Vibration, and Odors: Coordinate operations that may result in high levels of
noise and vibration, odors, or other disruption to Owner occupancy with Owner.

1. Notify Owner not less than two days in advance of proposed disruptive
operations.

2. Obtain Owner's written permission before proceeding with disruptive
operations.

G. Controlled Substances: Use of tobacco products and other controlled substances on
Project sites is not permitted.

H. Contractor shall have contaminant spill response equipment readily available on-site
during construction activity.

9. STARTING DATE AND SEQUENCE OF CONSTRUCTION

The starting date of this contract will be specified by the City in a written “Notice to Proceed.” A
preconstruction meeting shall be scheduled to finalize the sequence of construction. The final
decision as to the sequence of construction shall be that of the Engineer.

10. COORDINATION WITH THE CITY

The Contractor shall coordinate all activities with the City. The Contractor shall provide the City
with reasonable time to respond to requests for information and for coordination.

11. TECHNICAL SPECIFICATIONS
Technical specifications as attached are included in the contract.
12. CONTRACT DRAWINGS

Project drawings prepared by BrightFields (BF), Inc., as provided are considered contract documents.
See the cover sheet of the plan set for the list of drawings.

13. BID ITEMS

Bidders must provide prices on the Proposal form including all adjustment bid items. The Owner
reserves the right to delete from the Contract one or more items listed and the right to add or
subtract from the quantity of each item. The total price to be paid will be adjusted in accordance
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with the Contractor’s unit prices as required above. There will be no extra compensation or increase
in unit prices in the Proposal if such additions and/or deletions are made to quantities.
14. BASIS OF PAYMENT

Payment for these items shall be included in the unit prices for each item as described in the
Proposal. All other items, methods, and materials necessary to complete the work described in
each pay item shall be incidental to the bid item the work is being completed under.

15. METHOD OF MEASUREMENT AND INCIDENTALS DETERMINATION

The measurement of payment shall be for the removal of the materials listed in the Proposal in
accordance with the units indicated as Lump Sum (LS) Gallon (Gal) and Each, complete and
accepted by Owner.

1. Asbestos Abatement: The lump sum cost for asbestos abatement shall include all labor
and equipment required to properly abate and dispose of the asbestos containing
materials as indicated in the contract plans and specifications. All work must be
performed in accordance with Federal, State, and Local regulations.

2. Transformer Qil Disposal (49-500 ppm PCBs). The unit price cost for transformer oil
disposal shall include all labor and equipment required to properly remove and dispose
of 49-500 ppm PCB oil as indicated in the project plans and specifications. All work must
be performed in accordance with Federal, State, and Local regulations.

3. Transformer Oil Disposal (<50 ppm PCBs). The unit price cost for transformer oil
disposal shall include all labor and equipment required to properly remove and dispose
of <50 ppm PCB oil as indicated in the project plans and specifications. All work must be
performed in accordance with Federal, State, and Local regulations.

4. Transformer Removal. This unit price cost for the removal of the transformer units shall
include all labor and disposal of each unit. All work must be performed in accordance
with Federal, State, and Local regulations. Any rinsate generated shall be included
under this line item.

5. Freon. This unit price cost shall include all labor and proper disposal of all freon from
the HVAC units, water fountains, freezers (walk in and floor unit), refrigerators, coolers,
and air conditioning units. Disposal shall be performed in accordance with Federal,
State, and Local regulations. See detailed counts and locations attached to this bid
document.

6. Hydraulic Oil. This unit price cost shall include all labor and proper disposal of hydraulic
oil found in the lifts of the elevators located in the dining hall. Disposal shall be
performed in accordance with Federal, State, and Local regulations.
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10.

11.

12.

13.

14.

15.

16.

17.

HID Lights. This unit price cost shall include all labor, equipment, and proper disposal of
the HID Lights found around the basketball courts and on the exterior of the buildings.
Disposal shall be performed in accordance with Federal, State, and Local regulations.

CFL Lights. This unit price costs shall include all labor, equipment, and proper disposal of
the CFL Lights found throughout the buildings. Disposal shall be performed in
accordance with Federal, State, and Local regulations.

2 foot Light Tubes. This unit price costs shall include all labor, equipment, and proper
disposal of the CFL Lights found throughout the buildings. Disposal shall be performed
in accordance with Federal, State, and Local regulations.

4 foot Light Tubes. This unit price costs shall include all labor, equipment, and proper
disposal of the CFL Lights found throughout the buildings. Disposal shall be performed
in accordance with Federal, State, and Local regulations.

8 foot Light Tubes. This unit price costs shall include all labor, equipment, and proper
disposal of the CFL Lights found throughout the buildings. Disposal shall be performed
in accordance with Federal, State, and Local regulations.

Exit Signs/Emergency Light Packs. This unit price costs shall include all labor, equipment,
and proper disposal of the CFL Lights found throughout the buildings. Disposal shall be
performed in accordance with Federal, State, and Local regulations.

Mercury Switches, Thermostats. This unit price costs shall include all labor, equipment,
and proper disposal of the CFL Lights found throughout the buildings. Disposal shall be
performed in accordance with Federal, State, and Local regulations.

Batteries. This unit price cost shall include all labor and disposal of car batteries found
throughout the buildings. Disposal shall be performed in accordance with Federal,
State, and Local regulations.

Engine Qil. This unit price cost shall include all labor, equipment, and disposal of any
engine oil found within the basements of the buildings. Disposal shall be performed in
accordance with Federal, State, and Local regulations.

Fire Extinguishers. This unit price cost shall include all labor and disposal of all fire
extinguishers found throughout the buildings.

Cleaners. This unit price cost shall include all labor and disposal of any cleaning
products found throughout the buildings. Disposal shall be performed in accordance
with Federal, State, and Local regulations.

15. AVAILABLE BACKGROUND INFORMATION

Reports, maps, site diagrams, photographs, and other documents provided in the Appendix form
a part of this Bid Specification to the extent referenced and provide detailed information about
the Project Location, and exiting conditions of the site(s). The documentation is provided for
informational purposes only and for the sole use of the Contractor. The City makes no claims as
to the correctness or accuracy of the data provided therein. The Contractor shall review and
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determine for themselves the correctness and accuracy of the information before incorporating
and relying on the prior work as part of their work product to the City.
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CITY OF NEWARK

Delaware

CONTRACT NO. 18-10

RODNEY COMPLEX — ENVIRONMENTAL REMEDIATION

PROPOSAL

To: The Mayor and City Council
Newark, Delaware

From:

The undersigned as a lawfully authorized agent for the below named bidder has carefully examined
the Bid Documents to be known as Contract No. 18-10 and bids himself on award to him by the
Mayor and City Council of Newark, Delaware to execute in accordance with such award, a contract
of which this Proposal and said General Provisions and Specifications and any Addenda shall be a
part, and to furnish the goods as specified F.O.B. Newark, Delaware in a manner that is in complete
accordance with said General Provisions and Specifications at the following named unit price on or
before the delivery period stated below:

Bid Item Description Unit Bid Qty. | Unit Price Item Total

1 Asbestos Abatement Lump Sum 1

5 Transforme;pc:rill FI?icslsf)sc))sal (49-500 Pounds 11,700
3 Transforr’r;irn(]')gct)ei:?osal (<50 Pounds 3,900
4 Transformer Removal Each 4

5 Freon Gallon 55

6 Hydraulic Oil Gallon 200
7 HID Lights Pounds 50

8 CFL Lights Pounds 65

9 2’ Light Tubes Pounds 520
10 4’ Light Tubes Pounds 1,485
11 8’ Light Tubes Pounds 16
12 Exit Signs/Emergency Light Packs Pounds 32
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Bid Item Description Unit Bid Qty. | Unit Price Item Total
13 Mercury Switches, Thermostats Each 22
14 Batteries Each 6
15 Engine Oil Gallon 20
16 Fire Extinguishers Each 3
17 Cleaners Gallon 5
Total for Bid Items 1-17
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Project to be completed by

DATE: BIDDER:

By:

Its legally authorized representative

PRINT NAME:

TITLE:

ADDRESS:

CITY, STATE, ZIP:

TELEPHONE:
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CITY OF NEWARK

Delaware

CONTRACT NO. 18-10

RODNEY COMPLEX — ENVIRONMENTAL REMEDIATION

BOND TO ACCOMPANY PROPOSAL

(not necessary if certified or cashier's check is used)

KNOW ALL MEN BY THESE PRESENTS THAT

of of the County of
and State of , principal, and
of as surety, legally authorized to do business in the

State of Delaware, are held and firmly bound unto the City of Newark in the sum of

dollars, to be paid to said City of Newark for use

and benefit of the Mayor and Council of Newark, for which payment well and truly to be made, we
do bind ourselves, our and each of our heirs, executors, administrators and successors, jointly and
severally, for and in the whole, Contractor by these presents. Sealed with our seal dated the

day of in the year of our Lord, two thousand

(20__).

NOW THE CONDITIONS OF THIS OBLIGATIONS IS SUCH, that if the above bounded principal who has
submitted to said City of Newark, a certain proposal to enter into a certain Contract No. 18-10,

RODNEY COMPLEX — ENVIRONMENTAL REMEDIATION and if said

shall well and truly enter into and executes said contract and furnish therewith such Surety Bond or
Bonds as may be required by the terms of said contract and approved by said City of Newark, said

Contract, and said Bond to be entered into within twenty (20) calendar days after the date of official
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notice of award thereof in accordance with the terms of said proposal, then this obligation to be

void, otherwise shall remain in full force and virtue.

SIGNED AND SEALED IN THE PRESENCE OF WITNESS:

SIGNED (SEAL)
BY (SEAL)
SIGNED (SEAL)
BY (SEAL)
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CITY OF NEWARK

Delaware

CONTRACT NO. 18-10

RODNEY COMPLEX — ENVIRONMENTAL REMEDIATION

NON-COLLUSION STATEMENT

Date:

City of Newark
Newark, Delaware

Gentlemen:

This is to certify that the undersigned bidder

has not, either directly or indirectly entered into any agreement, participated in any collusion, or
otherwise taken any action in restraint of free competitive bidding in connection with this proposal

submitted to the City of Newark on the day of , 20

Signature of Bidder:

By:

Its legally authorized representative

Sworn to and subscribed before me on this day of 20

My Commission expires

Notary Public
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SECTION 01 00 00
ASBESTOS ABATEMENT

PART 1 - GENERAL

1.1  WORKINCLUDED
A. Notices & Permits:
1. Job Site Notices & Permits:
a.  Equal Employment Opportunity
b.  Safety Data Sheets (SDS)
c.  Federal Environmental Protection Agency (EPA) 10-day Notification
d.  State of Delaware (DNREC) 10-day Notification

e. Medical Clearance and Respirator Fit Test Documentation for All Site
Personnel

f. Emergency Planning Procedures
g.  Sub-Contractors List

h.  Any other State, municipal, or local agency recorded permits or notifications
(where applicable).

B. Work to be performed subsequent to work under this contract: Property is subject for
demolition, only asbestos-containing material (ACM) or ACM contaminated materials
are to leave the site, unless otherwise requested by the Owner. In the event that limited
demolition of interior finishes is necessary to access ACM or ACM contaminated
materials for removal, those materials that are not ACM or ACM contaminated must be
disposed appropriately. All ACM waste material and ACM contaminated waste must
be disposed of at a landfill approved by the EPA to accept ACM waste materials.

C. The location and type of asbestos-containing materials known to be present at the
worksite is set forth in the “Schedule of Asbestos-Containing Materials” as Attachment
3. If any other asbestos-containing materials or suspect asbestos-containing materials
are found, notify the Owner, other employers and employees about the location and
quantity of the asbestos-containing materials or suspect asbestos-containing materials
within 24-hours of the discovery.

D. Water and electricity shall be available for abatement activities onsite. It is the
Contractor’s responsibility to evaluate Owner supplied utilities and ensure proper
connections and use. Certified plumbers and/or electricians are required to make proper
connections and ensure capacity of the utility is sufficient for use by the Contractor
during all phases of the Work. All water connections must include a backflow preventer.
Sanitary facilities will NOT be available onsite. It is the Contractor’s responsibility to
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provide temporary sanitary facilities during all phases of the Work. Contractor will also
be responsible for following all Occupational Health and Safety Administration (OSHA)
guidelines for the duration of the project.

E.  All existing electric power in the work area shall be confirmed de-energized (when
applicable) by the abatement Contractor and temporary power shall be brought to the
work area from outside.

F.  All workers must have their current State of Delaware Asbestos Worker/Supervisor
Badge and current medical information available daily for verification and recording
purposes by the Owner representative in order to work on the project. NO
EXCEPTIONS SHALL BE TOLERATED.

G. The abatement Contractor shall supply extra, new respirators, respirator cartridges,
disposable coveralls (w/head and foot covers) at the decontamination unit for use by
authorized visitors as well as the Owner’s representative at all times. All
decontamination procedures shall be strictly followed and enforced. A signed copy of
the Workers’ Acknowledgment shall be obtained from each worker.

1.2 ASBESTOS HEALTH RISK:

A. The disturbance or dislocation of asbestos-containing materials may cause asbestos
fibers to be released into the atmosphere, thereby creating a potential health risk to
workers. Apprise all workers, supervisory personnel, subcontractors and consultants
who will be at the job site of the seriousness of the risk and of proper work procedures
which must be followed.

B.  Where in the performance of the work, workers, supervisory personnel, subcontractors,
or consultants may encounter, disturb, or otherwise function in the immediate vicinity
of any identified asbestos-containing materials, take appropriate continuous measures
as necessary to protect all building occupants from the risk of exposure to airborne
asbestos. Such measures shall include the procedures and methods described herein, and
compliance with regulations of applicable federal, state and local agencies.

1.3 CONTRACTOR USE OF PREMISES

A.  General: During the abatement period the Contractor shall have limited use of the
premises for abatement operations.

B.  Useofthe Site: Limit use of the premises to work in areas indicated. Confine operations
to areas within contract limits indicated. Do not disturb portions of the site beyond the
areas in which the Work is indicated.
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Owner Occupancy: Allow for Owner occupancy and Owner representative.

2. Driveways and Entrances: Keep driveways and entrances serving the premises clear
and available to the Owner, and the Owner's employees, and emergency vehicles at
all times. Schedule deliveries to minimize space and time requirements for storage
of materials and equipment on-site.

C.  Use ofthe Existing Building: Maintain the existing building in a weather tight condition
throughout the construction period. Repair damage caused by construction operations.
Take all precautions necessary to protect the building during the construction period
(where applicable).

1. Smoking: Smoking or open fires will not be permitted on the property.

2. Toilet Rooms: Use of onsite toilets will not be permitted. It will be the Contractors’
responsibility to maintain on site toilet facilities and/or use local offsite public
facilities.

1.4 OCCUPANCY REQUIREMENTS

A. Partial Owner Occupancy: The Owner reserves the right to occupy and to place and
install equipment in completed areas of the building prior to Substantial Completion,
provided such occupancy does not interfere with completion of the Work. Such placing
of equipment and partial occupancy shall not constitute acceptance of the total Work.

1.5 AIR MONITORING BY THE OWNER:

A. The Owner has contracted separately for air monitoring. Air monitoring may be
conducted both outside and inside of the work area during the work, and for clearance
sampling at the end of each stage of the project.

0.  Outside of the Work Area: The Owner’s air monitoring firm may sample air
outside of the Work Area to detect faults in the Work Area isolation such as:

a. Contamination of the building outside of the Work Area with airborne asbestos
fibers,

b. Failure of filtration or rupture in the differential pressure system,

c. Contamination of air outside the building envelop with airborne asbestos
fibers.

1.  Inside the Work Area: The Owner/’s air monitoring firm may monitor airborne
fiber counts in the Work Area. The purpose of this air monitoring is to detect
airborne asbestos concentrations which may challenge the ability of the Work
Area isolation procedures to protect the balance of the building or outside of the
building from contamination by airborne fibers.

B. Baseline: Baseline sampling may be conducted by the Owner’s representative. In the
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event that baseline sampling is not performed, clearance criteria of 0.010 fibers per
cubic centimeter (F/cc) will be used to determine corrective actions.

C. Work area clearance: Clearance air sampling by the Owner’s air monitor will be
performed at the completion of asbestos abatement work within each work area.

D.  Air monitoring required by OSHA is work of the Contractor and is not covered in this
section. Contractor shall comply with all applicable regulatory sampling requirements
as well as all monitoring requirements detailed in the Section.

PART 2 - PRODUCTS (NOT APPLICABLE)

PART 3 - EXECUTION

3.1 REMOVAL PROCEDUCRES

A.  Removal of interior miscellaneous asbestos-containing materials: floor tile, door buck
caulk, cement panels, and heater insulation adhesive: Gross Removal Method:

1.

4.

Install 3-stage decontamination unit with shower that is attached to the work area.
The decontamination unit will be erected in such a manner as to allow for a
separate equipment room/bag-out. In no instance will the personal
decontamination unit be used as a bag-out/equipment passage unless there is only
one entry way into the work area and the method has been approved, in writing,
by the Owner’s Project Monitor present prior to beginning any work.

Install and run high efficiency particulate absolute (HEPA) filtered air filtration
devices in each work area. Pre-clean any areas needing critical barriers and install
critical barriers within the individual work areas. Please note this work will be
completed under all constructed regulated containment areas, which will require
that all critical barriers be sealed with 2 layers of 6 mil polyethylene sheeting for
each containment area.

Establish and maintain a pressure differential of -0.02 inches of water measured
on a strip chart recorder or other approved method in each work area. The
Contractor shall supply a pressure differential manometer that is capable of
monitoring and recording on a strip chart, pressure differential of 0.005 inches of
water. The manometer shall be equipped with an automatically activated alarm
system that will sound if the pressure differential drops below the pre-set value.
All manometer strip charts will be turned over to the Owner at the completion of
the project. Work shall not commence until an adequate pressure differential is
achieved and maintained in each work area constructed.

A pre-commencement inspection shall be conducted by the abatement
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Contractor’s supervisor and the Owner’s representative. Once completed and
verbal authorization by the Owner’s representative is given, abatement activities
may commence. The asbestos-containing materials shall be adequately wetted
with amended water during the abatement process. Dry removal of any asbestos-
containing materials will not be tolerated. The asbestos-containing building
materials shall be continuously wetted and immediately placed into 6 mil
polyethylene sheeting asbestos disposal bags for proper disposal.

5. Removal of all asbestos-containing materials and resulting debris is to be
performed by mechanical methods. All asbestos-containing materials are to be
properly containerized, labeled and removed from the work area to the waste
collection trailer/sealed roll-off or other approved waste collection device. Clean
entire area using an approved vacuum equipped with HEPA filter. Once the area
has been properly cleaned (HEPA vacuumed and wet wiped) the remaining
interior structural components shall be fully and completely encapsulated with an
EPA-approved post-abatement encapsulant to lockdown any remaining residual
fibers that may be present. A white pigmented encapsulant shall be used to
exhibit the completeness of the encapsulation activities.

6. After this procedure is completed and a visual inspection, including an inspection
of applied encapsulant, has passed, final air clearance sampling may be performed
by the Owner’s representative. Final air clearance sample analysis shall be
conducted by phase contrast microscopy (PCM) analysis using EPA-approved
protocol. In the event that the initial clearance criteria is not met, the abatement
contractor shall be responsible for any additional costs associated with any/all re-
inspection, clearance sampling and associated laboratory analysis.

7. HEPA filtered air filtration devices shall remain in use until final analytical air
clearance has been established or approval is provided by the Owner’s
representative.

B.  Removal of interior miscellaneous asbestos-containing materials: fire door insulation,

trash chute door insulation, stainless sink moisture barrier: Wrap and Remove Method:

1. Install a remote 3-stage decontamination unit with shower in a centralized
location of the work area(s).

2. A regulated work zone will be established utilizing asbestos danger tape (red in
color), and 6 mil reinforced polyethylene sheeting drop cloth shall be staged
immediately adjacent to and underneath the work area.

3. A pre-commencement inspection shall be conducted by the abatement
Contractor’s supervisor and the Owner’s representative. Once completed, and
verbal authorization by the Owner’s representative is given, abatement activities
may commence. The doors and sinks may be removed carefully, without
disturbing asbestos-containing materials, and immediately wrapped in 2 layers of
6 mil polyethylene sheeting for proper disposal.

4. All asbestos-containing materials are to be properly containerized, labeled and
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removed from the work area to the waste collection trailer/sealed roll-off or
other approved waste collection device.

5. After this procedure is completed a final visual inspection will be performed by
the Owner’s representative.
C.  Removal of asbestos-containing Thermal Systems Insulation (TSI) (pipe fitting/elbow

insulation & pipe hanger/saddle block insulation), pipe coating/pipe insulation tar, and
flange gaskets: Wrap and Cut/Tented Glove Bag Method

1.

7.

Install a remote 3-stage decontamination unit with shower that is adjacent to the
work area(s).

Install and run HEPA air filtration devices in each work area. Establish and
maintain a pressure differential of -0.02 inches of water measured on a strip chart
recorder or other approved method in each work area. The Owner’s
representative shall inspect and record the pressure differential at least 2 times
per 8-hour shift. The Contractor shall supply a pressure differential manometer
that is capable of monitoring and recording on a strip chart, pressure differential
of 0.005 inches of water. The manometer shall be equipped with an
automatically activated alarm system that will sound if the pressure differential
drops below the pre-set value. The Owner’s representative may request that all
strip charts be turned at the completion of the project phase. Work shall not
commence until an adequate pressure differential is achieved and maintained in
each work area.

Establish a tent enclosure around the pipe insulation area utilizing one layer of 6
mil polyethylene sheeting. In addition install a floor consisting of 6 mil
polyethylene sheeting under the asbestos-containing pipe insulation. Please note
this work may require separate tent enclosures depending on the obstructions
from building materials limiting access. All tent enclosures must be equipped
with one single-stage decontamination unit, and HEPA-filtered negative air.

Once the tent enclosure has been erected and approved by the Owner’s licensed
Project Monitor, adequately wet the pipe insulation utilizing amended water and
wrap the pipe insulation with two layers of 6 mil polyethylene sheeting. If
necessary, utilize EPA-approved glove bag methods to create access points on
the pipe to cut the section of pipe out of the structure.

Upon removal of the wrapped pipe from the work areas, the contractor shall
sufficiently clean the work area utilizing a HEPA vacuum cleaner and
deconstruct the tent enclosure. All asbestos-containing materials are to be
properly labeled and removed from the work area to the waste trailer. After this
procedure is completed and a visual inspection has passed, the contractor shall
deconstruct the tent enclosure.

HEPA filtered air filtration devices shall remain in use until the tent enclosure
has been completely deconstructed.

After this procedure is completed and a visual inspection has passed, final
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clearance sampling may be performed by the Owner’s representative. Final
Clearance shall be conducted by PCM analysis using EPA approved protocol. In
the event that the initial clearance criteria is not met, the abatement contractor
shall be responsible for any additional costs associated with any/all re-
inspection, clearance sampling and associated laboratory analysis.

HEPA filtered air filtration devices shall remain in use until final analytical
clearance has been established.

D.  Removal of asbestos-containing Thermal Systems Insulation (TSI) (tank, vessel, and
breeching insulation, and heat trace cloth), and joint compound material:

Method 2: Type C Gross Removal

1.

Install 3-stage decontamination unit with shower that is attached to the work
area. The decontamination unit will be erected in such a manner as to allow for
a separate equipment room/bag-out. In no instance will the personal
decontamination unit be used as a bag-out/equipment passage unless there is
only one entry way into the work area and the method has been approved by the
Owner’s Project Monitor present.

Install and run HEPA air filtration devices in each work area. Pre-clean the
entire work area. Install critical barriers within the individual work areas. Install
a minimum of 2 layers of 6 mil polyethylene sheeting to walls and floors, and 1
layer of 6 mil polyethylene sheeting to ceilings of work area. Please note that
all critical barriers be sealed for the entire area.

Establish and maintain a pressure differential of -0.02 inches of water measured
on a strip chart recorder or other approved method in each work area. The
Owner’s representative shall inspect and record the pressure differential at least
2 times per 8-hour shift. The Contractor shall supply a pressure differential
manometer that is capable of monitoring and recording on a strip chart, pressure
differential of 0.005 inches of water. The manometer shall be equipped with an
automatically activated alarm system that will sound if the pressure differential
drops below the pre-set value. The Owner’s representative may request that all
strip charts be turned at the completion of the project phase. Work shall not
commence until an adequate pressure differential is achieved and maintained in
each work area.

A pre-commencement inspection shall be conducted by the abatement
Contractor’s supervisor and the Owner’s representative; when approval from the
Owner’s representative is received the abatement activities may commence. The
asbestos-containing materials shall be adequately wetted with amended water
during the abatement process. Dry removal of any asbestos-containing materials
will not be tolerated. The asbestos-containing building materials shall be
continuously wetted and immediately placed into 6 mil. asbestos disposal bags
for proper disposal.

Once an approval to commence is received from the Owner’s representative, the
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thermal system insulation shall be removed. After removal of all thermal system
insulation within the work area is complete, the area must be thoroughly cleaned
and encapsulated. Amended water shall be used during the duration of the
removal procedures. Dry removal of any asbestos-containing materials will not
be tolerated.

After this procedure is completed and a visual inspection has passed, final
clearance sampling may be performed by the Owner’s representative. Final
Clearance shall be conducted by PCM analysis using EPA approved protocol. In
the event that the initial clearance criteria is not met, the abatement contractor
shall be responsible for any additional costs associated with any/all re-
inspection, clearance sampling and associated laboratory analysis.

HEPA filtered air filtration devices shall remain in use until final analytical
clearance has been established.

E. Removal of exterior asbestos-containing materials: roofing, window/door buck/louver

caulk,
1.

and window glaze:

Install a remote 3-stage decontamination unit with shower in a centralized
location of the work area(s).

The Contractor will be responsible for utilizing scaffolding, ladders, high-reach
machines, or other method(s) to safely gain access to the exterior ACM
components (where applicable).

A regulated work zone will be established utilizing asbestos danger tape (red in
color), and 6 mil reinforced polyethylene sheeting drop cloth shall be staged
immediately adjacent to the work area at the ground level and extend 14 feet out
in all directions of the structure.

A pre-commencement inspection shall be conducted by the abatement
Contractor’s supervisor and the Owner’s representative. Once completed, and
verbal authorization by the Owner’s representative is given, abatement activities
may commence. The asbestos-containing materials shall be adequately wetted
with amended water during the abatement process. Dry removal of any asbestos-
containing materials will not be tolerated. The asbestos-containing building
materials shall be continuously wetted and immediately placed into 6 ml.
polyethylene asbestos disposal bags or containers for proper disposal.

Removal of all asbestos-containing materials and resulting debris is to be
performed by mechanical methods (hand scraping). All asbestos-containing
materials are to be properly containerized, labeled and removed from the work
area to the waste collection trailer/sealed roll-off or other approved waste
collection device. Clean entire area using an approved vacuum equipped with
HEPA filter until no visible material remains on the substrate. Asbestos-
containing material may not “free fall” from a height greater than four feet.

After this procedure is completed a final visual inspection will be performed by
the Owner’s representative.
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F. The following inspections shall be performed during asbestos abatement:

1.

Pre-Cleaning: A visual inspection of all pre-cleaned surfaces must be performed
by the Contractors’ on-site supervisor and the Owner’s representative together
prior to any abatement activities.

Project Inspections: Inspections of the integrity of the work area and Contractor
work practices shall be performed by the Owner’s representative at the Owner’s
discretion.

Final Visual Inspection (air clearance): A final visual inspection of the work
areas shall be performed by the Contractors’ on-site supervisor and Owner’s
representative prior to aggressive final air clearance sampling (where applicable)
and final tear down of the work area.

Project Completion Inspection (post air clearance): A final visual inspection of
the work area shall be performed by the Contractors’ on-site supervisor and
Owner’s representative after aggressive final air clearance sampling has passed
and containment system has been demobilized, prior to turning the area(s) over
to the Owner.

3.2 Additional Requirements:

A.  All work shall be performed in accordance with the requirements of this Section and
all applicable Federal, State and local regulations including but not limited to:

1. Occupational Safety and Health Administration (OSHA):

Mmoo o

29 CFR 1910 General Industry Standards

29 CFR 1910.134 Respiratory Protection

29 CFR 1910.1200 Hazard Communication

29 CFR 1910.245 Specifications for Accident Prevention (Signs and Tags)
29 CFR 1926 Construction Industry Standards

29 CFR 1926.1101 Construction Industry Asbestos Standard

2. Environmental Protection Agency (EPA):

a. 40 CFR Part 261 United States Environmental Protection Agency Regulations
b. 40 CFR Part 61 National Emissions Standard for Hazardous Air Pollutants;
c. NESHAP Asbestos Rule
d. 40 CFR Part 763 Asbestos Hazard Emergency Response Act
B. Submittals: Prior to starting work, submit the following to the Owner’s representative

for review. Do not begin without the approval of the Owner’s representative.

a. EPA/DNREC 10-day Notification

b. Any other State, municipal, or local agency recorded permits or notifications
(where applicable).

c. Scope of Work - Submit a detailed plan of the procedures to be used in
complying with the requirements of this specification. Include the location
and layout of decontamination unit(s), the sequencing of work, the interfacing
of other trades, methods to be used to assure the safety of the building
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occupants and visitors, detailed disposal plan and a detailed description of the
methods to be used to control pollution. The plan shall be submitted at the
pre-work meeting and approved by the Owner’s representative prior to
starting work.

Inspection: Prior to starting work, inspect work areas. Prepare a list of damages to the
structure, surfaces and equipment of surrounding areas of the building that may be
construed as damage caused by the work. Photograph or videotape existing conditions
as necessary to document these conditions. Submit to the Owner’s representative prior
to starting work (where applicable).

3.3 STOP ACTION LEVELS:

A.

Inside Work Area: Maintain an average airborne count in the work area of less than the
Stop Action Level given below for the type of respiratory protection in use. If the fiber
counts rise above this figure for any sample taken, revise work procedures to lower fiber
counts. Ifthe Time Weighted Average (TWA) fiber count for any work shift or 8 hour
period exceeds the Stop Action Level, stop all work except corrective action, leave
pressure differential and air circulation system in operation and notify Owner’s
representative. After correcting cause of high fiber levels, do not recommence work for
24 hours unless otherwise authorized, in writing, by Owner’s representative.

STOP IMMEDIATELY MINIMUM

ACTION STOP RESPIRATOR PROTECTION
LEVEL LEVEL REQUIRED FACTOR
(F/cc) (F/cc)

0.1 0.5 Half face 10

0.5 2.5 PAPR 1,000

1.0 5.0 Supplied Air 1,000
Pressure Demand

1. If airborne fiber counts exceed Immediate Stop Level given above for type of
respiratory protection in use for any period of time cease all work except
corrective action. Notify the Owner’s representative. Do not recommence work
until fiber counts fall below Stop Action Level given above for the type of
respiratory protection in use. After correcting cause of high fiber levels, do not
recommence work for 24 hours unless otherwise authorized, in writing, by the
Owner’s representative.

Outside Work Area: If any air sample taken outside of the Work Area exceeds the base
line established in Part 1 of this section, immediately and automatically stop all work
except corrective action. The Owner’s representative will determine the source of the
high reading and so notify the Contractor in writing.
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C. Corrective Action:

1.

2.

If the high reading was the result of a failure of Work Area isolation measures
initiate the following actions:

a.

Immediately erect new critical barriers to isolate the affected area from the
balance of the building. Erect Critical Barriers at the next existing structural
isolation of the involved space (e.g. wall, ceiling, and floor).
Decontaminate the affected area.

Require that respiratory protection be worn in affected area until area is
cleared for re-occupancy.

Leave Critical Barriers in place until completion of work and insure that the
operation of the pressure differential system in the Work Area results in a
flow of air from the balance of the building into the affected area.

If the exit from the clean room of the personnel decontamination unit enters
the affected area, establish a decontamination facility consisting of a
Shower Room and Changing Room.

After Certification of Visual Inspection in the Work Area remove critical
barriers separating the work area from the affected area. Final air samples
will be taken within the entire area.

If the high reading was the result of other causes initiate corrective action as
determined by the Owner’s representative.

D.  Effect on Contract Sum: Complete corrective work with no change in the Contract Sum
if high airborne fiber counts were caused by Contractor's activities. The Contract Sum
and schedule will be adjusted for additional work caused by high airborne fiber counts
beyond the Contractor's control.

3.4 STOP WORK:

A.  Ifthe Owner, or Owner’s representative presents a written stop work order, immediately
and automatically conform to that stop work order, while maintaining temporary
enclosures and pressure differential. Do not recommence abatement work until
authorized in writing by Owner or Owner’s representative.

B.  Immediately initiate the following actions: After being presented with a stop work order:

1.

Cease all asbestos removal activities, or any other activities that disturbs asbestos-
containing materials.

2. Repair any fallen, ripped or otherwise failed work area isolation measures.
3. Maintain in operation all work area isolation measures.
4. Maintain all worker protections.
5. Fogthe air in the work area with a mist of amended water to reduce airborne fiber
levels.
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C. Do not recommence work until authorized in writing by the Owner or Owner’s
representative.

END OF SECTION
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SECTION 02 00 00

WASTE MANAGEMENT AND DISPOSAL
PART 1 - GENERAL

1.1 WORK INCLUDED

A. Provide management for all waste materials generated by the Work, including:

1. Compliance with applicable, Federal, State and Local permits, approvals and
regulations.

2. Waste classification sampling and analysis, if necessary.
3. Equipment decontamination.
4. Loading and transportation.
5. Off-site disposal.
6. Waste tracking and record keeping.
B. The following terms shall have the specified meanings:

1. Disposal: Removal off-site in a permitted solid waste landfill or incinerator
acceptable to authorities having jurisdiction.

12 WASTE STREAMS

A. Contractor shall follow specific handling, transport and disposal requirements for the
various materials described in the historical documents with the exception of the lead-
based paint and underground storage tanks.

Nothing in this Section may be interpreted as limiting the responsibility of the Contractor
to manage and dispose of all waste streams generated by the Work. The Contractor is
solely responsible for determining the actual quantities of non-hazardous and hazardous
waste materials that will need to be removed from the interior and exterior of the
buildings and structures.

B. The Contractor must confirm the quantities of these materials present at the site and
remove these materials from the site prior to demolition. The Contractor is solely
responsible for characterization of all waste materials prior to handling, containerization,
transportation and disposal. Appropriate means of removal will be selected by the
Contractor based upon the chemical characteristics of the waste, the physical
characteristics of the waste, the type of container of the waste, and other factors. The
Contractor is responsible for executing the safe and efficient removal of all regulated
materials.
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C. The Contractor shall perform any select demolition required to locate and remove any
Universal Wastes, identified wastes, transformer and tank carcasses, and other items
identified in the Technical Specifications and Contract Drawings for removal.

D. Waste materials expected to be generated by the Work may include, but are not necessarily
limited to:
1. Salvageable or recyclable building components, materials or equipment: The

Contractor is the waste owner for this project. The Contractor shall manage all
surplus materials and waste generated in the performance of the Work in
accordance with applicable Federal, State, and local laws and regulations. No
specifications herein is intended to prevent the Contractor from removing
surplus material or waste to appropriate off-site locations for beneficial reuse,
recovery or recycling purposes, unless a specific location has been rejected by the
Owner.

2. Polychlorinated Biphenyls (PCBs):

1. PCB-containing equipment shall be drained, cleaned, and containerized
as PCB containing waste. Testing has already been performed on the oil
inside the transformers however, the Contractor may perform additional
testing to ensure the PCB materials meet the selected disposal facility's
regulatory requirements. Equipment that must be evaluated for PCB-
contaminated liquids include: liquid filled transformers.

2. PCB-containing light ballasts: ALL fluorescent light ballasts shall be
containerized and disposed of as PCB-containing waste unless the
Contractor has specifically determined that it is not a PCB-contaminated
waste.

3. Previously identified PCB-contaminated concrete will be handled by
others.
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3. Universal Wastes: Any of the following hazardous wastes that are subject to the
local, state, and federal universal waste requirements.

a. Lead acid and other batteries.

b. Mercury-containing devices: ALL mercury-containing devices shall
require special cleaning techniques. Mercury wastes shall be disposed
as Hazardous Waste. These include, without limitation, mercury
vapors contained within fluorescent light bulbs or tubes, metal halide,
or high intensity discharge (HID) lamps and mercury containing
thermostats, thermometers and gauges.

4. Special wastes: Industrial or process wastes that requires special handling, and/or
special disposal methods including boiler, incinerator and miscellaneous waste
oil and sludges.

1. Drummed Wastes: All drummed wastes shall be tested to ensure the
materials meet the Contractor's selected disposal facility's regulatory
requirements.

2. Miscellaneous paint products, oils, lubricants, fuels, cleaning supplies
and other various unknown chemical products, etc., stored in spray cans,
quart or gallon containers, 5- gallon buckets and 30-gallon and 55-gallon
drums.

5. Asbestos-containing materials (ACMs). The Contractor shall be responsible for
the abatement, packaging, transportation and disposal of all ACMs. All ash, dust,
brick, mortar, and debris in areas exposed to friable ACM must also be disposed
of as asbestos contaminated waste. Refer to Specification Section 01 00 00 for
requirements related to ACMs.

6. Compressed refrigerant gasses (ozone depleting substances as defined by the
Clean Air Act - CFC,HFC, HCFC or virgin refrigerants). On-site recovery and
recycling of refrigerants, if done, must be conducted in compliance with the
Clean Air Act (CAA) and by authorized and certified personnel as defined in
Section 608 of the CAA.
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7. Investigation Derived Wastes (IDW): Decontamination water, Personnel
Protective Equipment (PPE), and sampling materials.

1.3 SUBMITTALS

A. Provide the following submittals to Owners authorized representative:

1. Disposal Methods: For each waste material-type, identify whether the material
will be salvaged (scrapped), reused, recycled, or disposed off-site. Estimate total
quantity of each type of waste, and total quantity for each means of disposal.
Provide means and methods for handling, segregating, containerizing, loading,
and transportation of waste materials.

2. Licenses and Permit of each disposal facility. Provide the licenses and permits for
each facility, based on the disposal method.

3. Load-Out Documentation: At least two (2) days before planned removal of
regulated material submit: copies of all waste analyses performed for
disposal, completed profile form to the receiving facility for the waste
materials;

4. Disposal Documentation: Within ten (10) days after shipment, submit copies of
completed bill of lading, generator’s copies of any manifests and waste shipment
records, and all supporting documentation of handling and transport of waste
materials from the site to approved off-site disposal facilities for each load
transported from the site. If material is salvaged or scrapped, receipts must be
provided.

PART 2 - PRODUCTS (NOT APPLICABLE)
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PART 3 - EXECUTION

31  WASTE CLASSIFICATION SAMPLING AND ANALYSIS

A. The Contractor shall be solely responsible for the completion of all required waste
characterization sampling and analysis. Nothing in this Section may be interpreted as
limiting the responsibility of the Contractor to determine and comply with all waste
characterization requirements necessary to dispose of the waste materials generated by
the Work.

B. Perform all waste classification sampling and analysis required by the receiving
facilities, if previous testing is not accepted, and providing all analytical data required
or requested by disposal facilities, haulers, or regulatory agencies.

C. The Contractor shall be solely responsible for using and interpreting the results of the
waste characterization analysis to properly segregate and classify wastes generated by
the Work and make appropriate selections for the storage, stockpiling handling, and
disposal of the materials based on this classification. If Owners onsite representative.
finds that the Contractor is improperly segregating, handling or disposing of wastes
through accidental or purposeful misinterpretation of the waste characterization
analysis, the Owners onsite representative will stop the Work until the Contractor’s
procedures have been corrected. The Contractor will receive no compensation for any
stoppages caused by the Contractor’s own misinterpretation of the waste
characterization analyses.

32 EQUIPMENT AND DECONTAMINATION PROCEDURES

A. All equipment shall be provided to the work site free of contamination.

B. Decontamination procedures must conform to the Contractor’s Standard Operating
Procedures to accommodate project conditions and the Contaminated Materials
Management Plan. Coordinate with Contractor’s Health and Safety Plan.

C. Decontamination liquids shall be collected and disposed of in accordance with this section.
33 LOADING AND TRANSPORTATION

A. Provide for all loading and transportation to approved and licensed off-site disposal
facilities of waste materials generated by the Work.
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B. No waste materials may be temporarily stored away from the site for any reason.

C. Waste material removed from the site shall be hauled by truck in accordance with
applicable Federal, State, and Local rules and regulations.

D. Bulk solids shall be kept several inches below the top of the container.
E. The load shall be secured to prevent shifting or release during transport.

F. Maintain and submit all record documents of waste transportation operations as required
by this Section.

34  OFF SITE DISPOSAL

A. Provide for all off-site disposal of waste materials generated by the Work. Disposal
of all waste materials shall be in accordance with all applicable Federal, State, and
Local regulations and permits.

B. The Contractor shall not utilize off-site properties or facilities for storage of materials
or waste originating from the Work under any circumstances, except for the direct
transportation of these materials to their ultimate disposal or reuse destination in
approved transportation vehicles. Owner's intent is that all materials and waste
leaving the site will be transported directly to the final receiving facility in the shortest
possible time. The Contractor accepts sole responsibility for all liabilities, penalties,
claims, subsequent disposal costs, and potential off-site remediation costs that may be
associated with unauthorized off-site storage or unauthorized disposal of materials or
Waste that are generated from the Work.

C. Drums or other containers of hazardous waste can be stored for up to thirty (30) days
from the initial date of waste generation, prior to disposal or destruction. All other
removed materials shall be stored in the appropriate containers and promptly
removed from the site. A secure storage site shall be designated, labeled in
accordance with the applicable rules and regulations, and be maintained by the
Contractor. The waste storage area shall be inspected regularly by the Contractor.

D. The Contractor is solely responsible for identifying and complying with all
requirements of the receiving facilities and providing all analytical data required or
requested by disposal facilities, haulers, or regulatory agencies.

E. The Contractor is solely responsible for acceptance of the waste material at the
approved treatment, disposal, or recovery facilities. The Contractor shall be
responsible for ensuring that the facility is properly permitted to accept the material
and that the facility provides the stated treatment and/or disposal services.
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F. In the event that any identified and approved facility ceases to accept the contaminated
material or the facility ceases operation, the Contractor shall be responsible for
providing an alternate approved and permitted facility. The proposed alternate facility
must be approved in writing by the Owner Representative.

G. Maintain and submit all record documents of off-site disposal operations as required by
this Section.

35  WASTE TRACKING AND RECORD KEEPING

A. The Contractor shall establish a record system that accounts for all waste. The
Contractor must be able to document custody of all waste from the time it is
removed from the work area until it is disposed of, recycled or incinerated at an
approved facility. All containers are to be appropriately marked/labeled.

B. Waste management records include: laboratory deliverables of waste characterization
analysis; completed profile forms to receiving facilities for the waste materials;
approval forms or letters from receiving facilities confirming that the facility will
accept the waste materials; completed bill of lading; generator’s copies of waste
manifests and waste shipment records; and all supporting documentation of handling
and transport of waste materials from the site to approved off-site disposal facilities
for each load transported from the site. If material is salvaged or scrapped, receipts
must be provided.

C. The Contractor is solely responsible for providing to the Owners onsite representative
complete waste management records as required by this Section, including the
selection of professional licensed environmental laboratories, waste transportation
subcontractors and off-site disposal facilities that will provide accurate, legible, and
complete records that comply with the established schedule for records submittal to the
Owners representative.

D. The Contractor shall be the waste owner for the project.

E. The Owner is the designated generator of any contaminated materials where a
Generator is required to be named. Prepare and coordinate the signing of manifests
by the Owner Representative.

F. All the original manifests and final, bills-of-ladings and any receipts or certifications
generated during the handling and disposal processes shall be provided to Owners
representative.

a. Load-Out Documentation: At least two (2) days before planned removal of
regulated material submit: copies of all waste analyses performed for
disposal, completed profile form to the receiving facility for the waste
materials; approval form or letter from the receiving facility confirming that
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the facility will accept the waste materials.

b. Final Disposal Documentation: Within ten (10) days after shipment, submit
copies of completed bill of lading, generator’s copies of any manifests and
waste shipment records, and all supporting documentation of handling and
transport of waste materials from the site to approved off-site disposal
facilities for each load transported from the site. If material is salvaged or
scrapped, receipts must be provided.

END OF SECTION
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